DocuSign Envelope ID: 8A0542FA-6895-4EDA-BBF0-2F 7710879108 Legacy Contract No. 12-6IDP5058

PeopleSoft Contract No. 4961
THE STATE OF TEXAS §
COUNTY OF TRAVIS §

CONTRACT FOR ENGINEERING SERVICES
Cost Pius Fixed Fes,
Unit Cost, Lump Sum, or Specified Rate
Indefinite Deliverable with Work Authorizations

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State of Texas acting by and
through the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701, hereinafter called "State,”
and IDCUS, Inc. having its principal business address at 11111 Wilcrest Green Drive, Suite 250, Houston,
Texas 77042, hereinafter called "Engineer," for the purpose of contracting for engineering services.

WITNESSETH

WHEREAS, Government Code, Chapter 2254, Subchapter A, "Professional Services Procurement Act,” provides
for the procurement of engineering services; and

WHEREAS, 43 Texas Administrative Code §9.30 et seq. establishes the Texas Department of Transportation's
policies and proceduras for contracting for engineering services; and,

WHEREAS, the State desires to contract for engineering services generally described as the preparation of
plans, specifications and estimates (PS&E) and related documents, for various projects in both rural and
urban settings. These services may include, but are not limited to, preparing roadway and bridge design,
hydrologic and hydraulic design, traffic signal design, survey, and geotechnical data collection, and if

requested, provide design support and testify as the Engineer of Record at Right of Way hearings, and
construction phase services necessary to support the design process; and,

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to
provide the services subject to the terms and conditions hereinafter set forth.

NOW, THEREFORE, the State and the Engineer, in consideration of the mutual covenants and agreements
herein contained, do hereby mutually agree as follows.

AGREEMENT

ARTICLE 1. SCOPE OF SERVICES. The State and the Engineer will furnish items and perform those services
for fulfillment of the contract as identified in Attachment B, Services to be Provided by the State and Attachment
C, Services to be Provided by the Engineer. All services provided by the Engineer will conform to standard
engineering practices and applicable rules and regulations of the Texas Engineering Practices Act and the rules
of the Texas Board of Professional Engineers.

ARTICLE 2. CONTRACT PERIOD. This contract becomes effective when fully executed by all parties hereto and
it shall terminate at the close of business on January 31, 2020, unless the contract period Is: (1) modified by
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions,
Article 6, Supplemental Agreements; (2) extended due to a work suspension as provided for in Attachment A,
Article 3, Paragraph C; or (3) otherwise terminated in accordance with Attachment A, General Provisions, Article
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for
reimbursement.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the first

two years of the contract. All work authorizations must be issued within the initial two-year period, starting from
the contract execution date.

ARTICLE 3. COMPENSATION.
A. Maximum Amount Payable. The maximum amount payable under this contract without modification is
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shown in Attachment E, Fee Schedule. Payment under this contract beyond the end of the current fiscal
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall be
terminated immediately with no liability to either party.

B. Basis of Payment. The basis of payment is identified in Attachment E, Fee Schedule. Reimbursement of
costs incurred under a work authorization shall be in accordance with Attachment E, Fee Schedule.

C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Engineer’s costs must (1) be
incurred in accordance with the terms of a valid work authorization; (2) be in accordance with Attachment E, Fee
Schedule; and (3) comply with cost principles set forth at 48 CFR Part 31, Federal Acquisition Regulation (FAR
31). Satisfactory progress of work shall be maintained as a condition of payment.

D. Engineer Payment of Subproviders. No later than ten (10) days after receiving payment from the State, the
Engineer shall pay all subproviders for work performed under a subcontract authorized hereunder. The State may
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment
requirement. The State may also suspend the work under this contract or any work authorization until
subproviders are paid. This requirement also applies to all lower tier subproviders, and this provision must be
incorporated into all subcontracts.

ARTICLE 4. PAYMENT REQUIREMENTS

A. Monthly Billing Statements. The Engineer shall request reimbursement of costs incurred by submitting the
original and one copy of an itemized biliing statement in a form acceptable to the State. The Engineer is
authorized to submit requests for reimbursement no more frequently than monthly and no later than ninety (30)
days after costs are incurred.

B. Billing Statement. The billing statement shall show the work authorization number for each work
authorization included in the billing, the total amount eamed to the date of submission, and the amount due and
payable as of the date of the current billing statement for each work authorization. The billing statement shail
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be
paid in proportion to the percentage of work completed per work authorizations.

C. Overhead Rates. The Engineer shall use the provisional overhead rate indicated in AttachmentE. ifa
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised
provisional overhead rate must be included. For lump sum contracts, the overhead rate remains unchanged for
the entire contract period.

D. Thirty Day Payments. Upon receipt of a billing statement that complies with all invoice requirements set forth
in this Article, the State shall make a good faith effort to pay the amount which is due and payable within thirty
(30) days.

E. Withholding Payments. The State reserves the right to withhold payment of the Engineer’s billing statement
in the event of any of the following: (1) If a dispute over the work or costs thereof is not resolved within a thirty day
period; (2) pending verification of satisfactory work performed; (3) the Engineer becomes a delinquent obligor as
set forth in Section 231.006 of the Family Code; (4) required raports are not received; or (5) the State Comptroller
of Public Accounts will not issue a warrant to the Engineer. In the event that payment is withheld, the State shall
notify the Engineer and give a remedy that would allow the State to release the payment.

F. Required Reports,

(1) As required in Attachment H, Disadvantaged Business Enterprise or Historically Underutilized Business
Program Requirements, the Engineer shall submit Progress Assessment Reports to report actual payments made
to Disadvantaged Business Enterprises or Historically Underutilized Businesses. One copy shall be submitted
with each billing statement and one copy shall be submitted to the address included in Attachment H,
Disadvantaged Business Enterprise or Historically Underutilized Business Program Requirements.

(2) Prior to contract closeout, the Engineer shall submit a Final Report (Exhibit H-4) to the address set forth in
Attachment H.
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(3) The Engineer shall submit a separate report with each billing statement showing the percent completion of the
work accomplished during the billing period and the percent completion to date, and any additional written report
requested by the State to document the progress of the work.

G. Subproviders and Suppliers List. Pursuant to requirements of 43 Texas Administrative Code §9.50 et seq.,
the Engineer must provide the State a list (Exhibit H-5/DBE or Exhibit H-6/HUB) of all Subproviders and suppliers
that submitted quotes or proposals for subcontracts. This list shall include subproviders and suppliers names,
addresses, telephone numbers, and type of work desired.

H. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or initiating
an electronic funds transfer to the Engineer because of a debt owed to the State, the State shall apply all payment
due the Engineer to the debt or delinquent tax until the debt or delinquent tax is paid in full.

I. Audit. The state auditor may conduct an audit or investigation of any entity receiving funds from the state
directly under the contract or indirectly through a subcontract under the contract. Acceptance of funds directly
under the contract or indirectly through a subcontract under this contract acts as acceptance of the authority of
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in
connection with those funds. An entity that is the subject of an audit or investigation must provide the state
auditor with access to any information the state auditor considers relevant to the investigation or audit.

ARTICLE 5. WORK AUTHORIZATIONS. The State will issue work authorizations using the form included in
Attachment D (Work Authorizations and Supplemental Work Authorizations) to authorize all work under this
contract. The Engineer must sign and return a work authorization within seven (7) working days after receipt.
Refusal to accept a work authorization may be grounds for termination of the contract. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to work not directly
associated with or prior to the execution of a work authorization. Terms and conditions governing the use of work
authorizations are set forth in Attachment A, General Provisions, Article 1.

ARTICLE 6. SIGNATORY WARRANTY. The undersigned signatory for the Engineer hereby represents and
warrants that he or she is an officer of the organization for which he or she has executed this contract and that he
or she has full and complete authority to enter into this contract on behalf of the firm. These representations and
warranties are made for the purpose of inducing the State to enter into this contract.

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses:

Engineer: State:
CEO and President Director, Professional Engineering
IDCUS, Inc. Procurement Services
11111 Wilcrest Green Drive, Suite 250 Texas Department of Transportation
Houston, Texas 77042 125 E. 11 Street
Austin, Texas 78701

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided
herein. Either party may change the above address by sending written notice of the change to the other party.
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and
such request shall be honored and carried out by the other party.

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and
incorporated into this contract as if fully set forth herein.

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate.
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ENGINEER THE STATE OF TEXAS

([l | e, P
(Signature)
im Gonzales William L. Hale, P.E.
(Printed Name) (Printed Name)
CEO and President Chief Engineer
fie) - 1 1S mﬁei/17/2016
(Date) (Date)
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Attachments to Contract for Engineering Services
Incorporated into the Contract by Reference

Attachments Title
A General Provisions
B Services to Be Provided by the State
Cc Services to Be Provided by the Engineer
D Work Authorization and Supplemental Work Authorization
E Fee Schedule
F Not Applicable
G Computer Graphics Files for Document and Information Exchange, if applicable
H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or
Technical Services Contracts — See Attachment H Instructions — N/A
H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or

Technical Services Contracts — See Attachment H Instructions — N/A

H-SG Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — State of Texas HUB.
Subcontracting plan required — See Attachment H Instructions

H-SN Historically Underutilized Business (HUB) Requirements for State Funded
Professional or Technical Services Contracts — No State of Texas HUB - N/A

Exhibits Title
H-1 Subprovider Monitoring System Commitment Worksheet
H=-2 Subprovider Monitoring System Commitment Agreement
H-3 Monthly Progress Assessment Report — N/A
H-4 Subprovider Monitoring System Final Report
H-5 Federal Subproviders and Supplier Information — N/A
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment

Report
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ATTACHMENT A
GENERAL PROVISIONS

INDEX TO PROVISIONS

Article Title
Work Authorizations
Progress

Suspension of Work
Additional Work

Changes in Work
Supplemental Agreements
Ownership of Data

Public Information
Personnel, Equipment and Material
License for TxDOT Logo Use
Subcontracting

Inspection of Work
Submission of Reports
Violation of Contract Terms
Termination

Compliance with Laws
Indemnification

Engineer's Responsibility
Non-collusion

Insurance

Gratuities

DBE/HUB Requirements
Maintenance, Retention and Audit of Records
Nepotism Disclosure

Civil Rights Compliance
Patent Rights

Computer Graphics Files
Child Support Certification
Disputes

Successors and Assigns
Severability

Prior Contracts Superseded
Conflict of Interest

Office of Management and Budget (OMB) Audit
Requirements
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35 Debarment Certifications

36 E-Verify Certification

37 Restrictions on Employment of Former State
Officer or Employee

38 Non-Discrimination Provisions
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ATTACHMENT A
GENERAL PROVISIONS

ARTICLE 1. WORK AUTHORIZATIONS

A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the
completion date specified in the work authorization are not eligible for reimbursement. All work must be
completed on or before the completion date specified in the work authorization, and no work authorization
completion date shall extend beyond the contract period set forth in Article 2 of the contract (Contract Period).

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the
work authorization. In the event of any conflicting terms and conditions between the work authorization and
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred.

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the
estimated cost of the work as described in the work authorization, (2) the estimated time (hours/days) required
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved
in Attachment E.

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the
lack or number of work authorizations issued.

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part
of the contract. No work authorization will waive the State's or the Engineer’s responsibilities and obligations
established in this contract. The Engineer shall promptly notify the State of any event that will affect
completion of the work authorization.

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work
authorization within the period of performance specified in the work authorization. The State shall not be
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall
allow adequate time for review and approval of the supplemental work authorization by the State prior to
expiration of the work authorization. Any supplemental work authorization must be executed by both parties
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation).

F-1. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized
in a work authorization cannot be completed before the specified completion date, the Engineer shall
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by
execution of supplemental authorization, using the form attached hereto as Attachment D.

Eng - IndefDelwWA .doc Page 1 of 12 Attachment A




WAs Used Legacy Contract No. 12-61DP5058
PeopleSoft Contract No. 4961

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work
authorization must be enacted by a written supplemental work authorization. The Engineer must allow
adequate time for the State to review and approve any request for a time extension prior to expiration of
the work authorization. If the change in scope affects the amount payabie under the work authorization,
the Engineer shall prepare a revised work authorization budget for the State's approval.

G. New Work Authorization. Iif the Engineer does not complete the services authorized in a work
authorization before the specified completion date and has not requested a supplemental work authorization,
the work authorization shall terminate on the completion date. At the sole discretion of the State, it may issue
a new work authorization to the Engineer for the incomplete work using the unexpended balance of the
preceding work authorization for the project. If approved by the State, the Engineer may calculate any
additional cost for the incomplete work using the rates set forth in the preceding work authorization and in
accordance with Attachment E, Fee Schedule.

H. Emergency Work Authorizations. The State, at its sole discretion, may accept the Engineer's signature on
a faxed copy of the work authorization as satisfying the requirements for executing the work authorization,
provided that the signed original is received by the State within five business days from the date on the faxed
copy.

I. Proposal Work Authorizations. The State may issue a proposal work authorization under which the
Engineer will submit a proposal for additional work. The proposal must be for additional work that is within the
defined scope of work under this contract. The amount to be paid for a proposal work authorization will be a
lump sum for each proposal. The lump sum payment will be no less than two percent (2%) and no more than
four percent (4%) of the State's estimate of the cost of the additional work. The Engineer may elect without
penalty not to submit a proposal in response to a proposal work authorization. Any proposal submitted in
response to a proposal work authorization will be the sole property of the State. The State may, at its option,
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in
response to the various proposal work authorizations may be compared by the State for the purpose of
determining the contract under which the work will be awarded. The determination of the contract under which
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's
qualifications and will not consider the Engineer's rates.

J. Deliverables. Upon satisfactory completion of the work authorization, the Engineer shall submit the
deliverables as specified in the executed work authorization to the State for review and acceptance.

ARTICLE 2. PROGRESS

A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may
be requested by the State in order to evaluate features of the work. '

B. Conferences. At the request of the State or the Engineer, conferences shall be provided at the Engineer's
office, the office of the State, or at other locations designated by the State. These conferences shall also
include evaluation-of the-Engineer's services and work when requested by the State.

C. Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all
reimbursements will be subject to periodic review by the U. S. Department of Transportation.

D. Reports. The Engineer shall promptly advise the State in writing of events that have a significant impact
upon the progress of a work authorization, including:

1. problems, delays, adverse conditions that will materially affect the ability to meet the time schedules
and goals, or preclude the attainment of project work units by established time periods; this disclosure
will be accompanied by statement of the action taken or contemplated, and any State or federal
assistance needed to resolve the situation; and

2. favorable developments or events which enabie meeting the work schedule goals sooner than
anticipated.
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E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone
schedule set forth in a work authorization, the State shall review the work schedule with the Engineer to
determine the nature of corrective action needed.

ARTICLE 3. SUSPENSION OF WORK AUTHORIZATION
A. Notice. Should the State desire to suspend a work authorization but not terminate the contract, the State

may verbally notify the Engineer followed by written confirmation, giving (30) thirty days notice. Both parties
may waive the thirty-day notice in writing.

B. Reinstatement. A work authorization may be reinstated and resumed in full force and effect within sixty

(60) business days of receipt of written notice from the State to resume the work. Both parties may waive the
sixty-day notice in writing.

C. Contract Period Not Affected. If the State suspends a work authorization, the contract period as
determined in Article 2 of the contract (Contract Period) is not affected and the contract and the work
authorization will terminate on the date specified unless the contract or work authorization is amended to
authorize additional time.

D. Limitation of Liability. The State shall have no liability for work performed or costs incurred prior to the

date authorized by the State to begin work, during periods when work is suspended, or after the completion
date of the contract or work authorization.

ARTICLE 4. ADDITIONAL WORK
A. Notice. If the Engineer is of the opinion that any assigned work is beyond the scope of this contract and

constitutes additional work, it shall promptly notify the State in writing, presenting the facts of the work
authorization and showing how the work authorization constitutes additional work.

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall
so advise the Engineer and a written supplemental agreement will be executed as provided in General
Provisions, Article 6, Supplemental Agreements.

C. Limitation of Liability. The State shall not be responsible for actions by the Engineer or any costs incurred
by the Engineer relating to additional work not directly associated with or prior to the execution of a
supplemental agreement.

ARTICLE 5. CHANGES IN WORK

A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the
terms of this contract but the State requests changes to the completed work or parts thereof which involve
changes to the original scope of services or character of work under the contract, the Engineer shall make
such revisions as requested and as directed by the State. This will be considered as additional work and paid
for as specified under Article 4, Additional Work.

B. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms
of this contract, the State shall instruct the Engineer to make such revision as is necessary to bring the work
into compliance with the contract. No additional compensation shall be paid for this work.

C. Errors/Omissions. The Engineer shall make revisions to the work authorized in this contract which are
necessary to correct errors or omissions appearing therein, when required to do so by the State. No additional
compensation shall be paid for this work.

ARTICLE 6. SUPPLEMENTAL AGREEMENTS

A. Need. The terms of this contract may be modified if the State determines that there has been a significant
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A
supplemental agreement will be executed to authorize such significant increases or decreases. Significant is
defined to mean a cost increase of any amount and a cost decrease of twenty percent (20%) or more of the
original estimated project cost.
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B. Compensation. Additional compensation, if appropriate, shall be calculated as set forth in Article 3 of the
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined
to include but not be limited to new work not previously authorized or previously authorized services that will
not be performed. The parties may reevaluate and renegotiate costs at this time.

C. When to Execute. Both parties must execute a supplemental agreement within the contract period
specified in Article 2 of the contract (Contract Period).

ARTICLE 7. OWNERSHIP OF DATA
A. Work for Hire. All services provided under this contract are considered work for hire and as such all data,

basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the
terms of this contract are the property of the State.

B. Disposition of Documents. All documents prepared by the Engineer and all documents furnished to the
Engineer by the State shall be delivered to the State upon request by the State. The Engineer, at its own
expense, may retain copies of such documents or any other data which it has furnished the State under this
contract, but further use of the data is subject to permission by the State.

C. Release of Design Plan. The Engineer (1) will not release any roadway design plan created or collected
under this contract except to its subproviders as necessary to complete the contract; (2) shall include a
provision in all subcontracts which acknowledges the State’s ownership of the design plan and prohibits its use
for any use other than the project identified in this contract; and (3) is responsible for any improper use of the
design plan by its employees, officers, or subproviders, including costs, damages, or other liability resulting
from improper use. Neither the Engineer nor any subprovider may charge a fee for the portion of the design
plan created by the State.

ARTICLE 8. PUBLIC INFORMATION AND CONFIDENTIALITY
A. Public Information. The State will comply with Government Code, Chapter 552, the Public Information

Act, and 43 Texas Administrative Code §3.10 et seq. in the release of information produced under this
contract.

B. Confidentiality. The Engineer shall not disclose information obtained from the State under this contract
without the express written consent of the State.

C. Access to Information. The Engineer is required to make any information created or exchanged with the
state pursuant to this contract, and not otherwise excepted from disclosure under the Texas Public Information
Act, available in a format that is accessible by the public at no additional charge to the state.

ARTICLE 9. PERSONNEL, EQUIPMENT AND MATERIAL

A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all
services, in addition to providing adequate and sufficient personnel and equipment to perform the services
required under the contract. The Engineer certifies that it presently has adequate qualified personnel in its
employment for performance of the services required under this contract, or it will be able to obtain such
personnel from sources other than the State.

B. Removal of Contractor Employee. All employees of the Engineer assigned to this contract shall have
such knowledge and experience as will enable them to perform the duties assigned to them. The State may
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the
conduct of that employee becomes detrimental to the work.

C. Replacement of Key Personnel. The Engineer must notify the State in writing as soon as possible, but no
later than three business days after a project manager or other key personnel is removed from association with
this contract, giving the reason for removal.

D. State Approval of Replacement Personnel. The Engineer may not replace the project manager or key
personnel without prior consent of the State. The State must be satisfied that the new project manager or
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other key personnel is qualified to provide the authorized services. If the State determines that the new project
manager or key personnel is not acceptable, the Engineer may not use that person in that capacity and shall
replace him or her with one satisfactory to the State within forty-five (45) days.

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract states to
the contrary, the State shall own all intellectual property acquired or developed under this contract and all
equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and
equipment owned by the State shall be delivered to the State when the contract terminates, or when it is no
longer needed for work performed under this contract, whichever occurs first.

ARTICLE 10. LICENSE FOR TxDOT LOGO USE

A. Grant of License; Limitations. The Engineer is granted a limited revocable non-exclusive license to use
the registered TxDOT trademark logo (TxDOT Flying “T") on any deliverables prepared under this contract that
are the property of the State. The Engineer may not make any use of the registered TxDOT trademark logo on
any other materials or documents unless it first submits that request in writing to the State and receives
approval for the proposed use. The Engineer agrees that it shall not alter, modlfy dilute, or otherwise misuse
the registered TxDOT trademark logo or bring it into disrepute.

B. Notice of Registration Required: The Engineer's use of the Flying ‘T’ under this article shall be followed
by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T’ is registered in the United
States Patent and Trademark Office (USPTO).

C. No Assignment or Sublicense. The Engineer may not assign or sublicense the rights granted by this
article without the prior written consent of the State.

D. Term of License. The license granted to the Engineer by this article shall terminate at the end of the term
specified in Article 2 of this contract.

ARTICLE 11. SUBCONTRACTING

A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion of professiorial services
related to the work under this contract without prior written approval from the State.

B. DBE/HUB Compliance. The Engineer's subcontracting program shall comply with the requirements of
Attachment H of the contract (DBE/HUB Requirements).

C. Required Provisions. All subcontracts for professional services shall include the provisions included in
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the
basis of payment by the State to the Engineer.

D. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State
prior to performance of work thereunder.

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this
contract.

ARTICLE 12. INSPECTION OF WORK

A. Review Rights. The State and the U.S. Department of Transportation, when federal funds are involved,
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise
evaluate the work performed hereunder and the premises in which it is being performed.

B. Reasonable Access. f any review or evaluation is made on the premises of the Engineeror a
subprovider, the Engineer shall provide and require its subproviders to provide all reasonable facilities and
assistance for the safety and convenience of the state or federal representatives in the performance of their
duties.

ARTICLE 13. SUBMISSION OF REPORTS
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All applicable study reports shall be submitted in preliminary form for approval by the State before a final report
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report.

ARTICLE 14. VIOLATION OF CONTRACT TERMS

A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer.

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but
all remedies existing at law and in equity may be availed of by either party and shall be cumulative.

ARTICLE 15. TERMINATION
A. Causes. The contract may be terminated before the stated completion date by any of the following
conditions.

1. By mutual agreement and consent, in writing from both parties.

2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform
the services set forth herein in a satisfactory manner.

3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein.

4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty
business days notice of termination in writing to the Engineer.

5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21,
Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business
Requirements.

6. By satisfactory completion of all services and obligations described herein.

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work
at termination will be based on a percentage of the work completed at that time. Should the State terminate
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice
period in excess of the amount incurred during the preceding thirty days.

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the

time required to employ another firm to complete the work; and (6) other factors which affect the value to the
State of the work performed.

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee
Schedule. The sum of the provisional overhead percentage rate for payroll additives and for general and
administrative overhead costs during the years in which work was performed shall be used to calculate partial

payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the
final payment.

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by
reason of any failure in performance of this contract in accordance with its terms (including any failure to
progress in the performance of the work) if such failure arises out of causes beyond the control and without the
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, and unusually severe weather.

F. Surviving Requirements. The termination of this contract and payment of an amount in settiement as
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prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this
contract, except for those provisions that establish responsibilities that extend beyond the contract period.

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its
contract obligations, the State may take over the project and prosecute the work to completion, and the
Engineer shall be liable to the State for any additional cost to the State.

ARTICLE 16. COMPLIANCE WITH LAWS

The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules
and reguilations, and the orders and decrees of any court, or administrative bodies or tribunals in any manner
affecting the performance of this contract, including, without limitation, worker's compensation laws, minimum
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and
regulations. When required, the Engineer shall furnish the State with satisfactory proof of its compliance
therewith.

ARTICLE 17. INDEMNIFICATION

A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its officers and
employees from all claims and liability due to activities of itself, its agents, or employees, performed under this
contract and which are caused by or result from error, omission, or negligent act of the Engineer or of any
person employed by the Engineer.

B. Attorney Fees. The Engineer shall also save harmless the State from any and all expense, including, but
not fimited to, attorney fees which may be incurred by the State in litigation or otherwise resisting said claim or
liabilities which may be imposed on the State as a result of such activities by the Engineer, its agents, or
employees.

ARTICLE 18. ENGINEER'S RESPONSIBILITY
A. Accuracy. The Engineer shall be responsible for the accuracy of work and shall promptly make necessary
revisions or corrections resulting from its errors, omissions, or negligent acts without compensation.

B. Errors and Omissions. The Engineer's Responsibility for all questions arising from design errors or
omissions will be determined by the State. All decisions shall be in accordance with the State’s “Consultant
Errors & Omissions Correction and Collection Procedures” and Texas Government Code §2252.905. The
Engineer will not be relieved of the responsibility for subsequent correction of any such errors or omissions or
for clarification of any ambiguities until after the construction phase of the project has been completed.

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the
State in accordance with the Texas Engineering Practice Act and the rules of the Texas Board of Professional
Engineers.

D. Resealing of Documents. Once the work has been sealed and accepted by the State, the State, as the
owner, will notify the party to this contract, in writing, of the possibility that a State engineer, as a second
engineer, may find it necessary to alter, complete, correct, revise or add to the work. [f necessary, the second
engineer will affix his seal to any work altered, completed, corrected, revised or added. The second engineer
will then become responsible for any alterations, additions or deletions to the original design including any
effect or impacts of those changes on the original engineer’s design.

ARTICLE 19. NONCOLLUSION

A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than
a bona fide employee working solely for the Engineer, to solicit or secure this contract and that it has not paid
or agreed to pay any company or engineer any fee, commission, percentage, brokerage fee, gifts, or any other
consideration, contingent upon or resulting from the award or making of this contract.

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this contract
without liability or, in its discretion, to deduct from the contract price or compensation, or otherwise recover, the
full amount of such fee, commission, percentage, brokerage fee, gift or contingent fee.
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ARTICLE 20. INSURANCE

The Engineer certifies that it has insurance on file with Contract Services of the Texas Department of
Transportation in the amount specified on Texas Department of Transportation Form 1560-CS Certificate of
Insurance, as required by the State. No other proof of insurance is acceptable to the State. The Engineer
certifies that it will keep current insurance on file with that office for the duration of the contract period. If

insurance lapses during the contract period, the Engineer must stop work until a new certificate of insurance is
provided.

ARTICLE 21. GRATUITIES

A. Employees Not to Benefit. Texas Transportation Commission policy mandates that employees of the
Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business
with or who reasonably speaking may do business with the State under this contract. The only exceptions
allowed are ordinary business lunches and items that have received the advance written approval of the
Executive Director of the Texas Department of Transportation.

B. Liability. Any person doing business with or who reasonably speaking may do business with the State
under this contract may not make any offer of benefits, gifts or favors to department employees, except as
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of
this contract.

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED
BUSINESS REQUIREMENTS

The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a
zero goal, as determined by the State.

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS

A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The
Engineer shall make the records available at its office during the contract period and for seven (7) years from
the date of final payment under this contract, until completion of all audits, or until pending litigation has been
completely and fully resolved, whichever occurs iast.

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration,
the United States Department of Transportation, Office of Inspector General, and the Comptroller General shall
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making
audits, examinations, excerpts and transcriptions.

ARTICLE 24. NEPOTISM DISCLOSURE
A. In this section the term “relative” means:
(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse,
child, grandchild, or great grandchild, or
(2) the grandparent, parent, sibling, child, or grandchild of the person's spouse.

B. A notification required by this section shall be submitted in writing to the person designated to receive
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district,
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer
employee, the expected role of the Engineer employee on the project, the name of the TxXDOT employee who
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT
employee, and the nature of the relationship.

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that
any of its employees or of any employees of a subcontractor who are expected to work under this contract
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have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as
required by subsection (b).

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge.

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose
any sanction permitted by law, and may pursue any other remedy permitted by law.

ARTICLE 25. CIVIL RIGHTS COMPLIANCE

A. Compliance with Regulations: The Engineer will comply with the Acts and the Regulations relative to
Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation, the Federal
Highway Administration, as they may be amended from time to time.

B. Nondiscrimination: The Engineer, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, sex, or national origin in the selection and retention of
subcontractors, including procurement of materials and leases of equipment. The Engineer will not participate
directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in Appendix B of 45 CFR Part 21.

C. Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the Engineer for work to be performed under a
subcontract, including procurement of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the Engineer of the Engineer’s obligations under this contract and the Acts and
Regulations relative to Nondiscrimination on the grounds of race, color, or national origin.

D. Information and Reports: The Engineer shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto, and will permit access to its books, records, accounts,
other sources of information, and facilities as may be determined by the State or the Federal Highway
Administration to be pertinent to ascertain compliance with such Acts, Regulations or directives. Where any
information required of the Engineer is in the exclusive possession of another who fails or refuses to furnish
this information, the Engineer will so certify to the State or the Federal Highway Administration, as appropriate,
and shall set forth what efforts it has made to obtain the information.

E. Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the Nondiscrimination
provisions of this contract, the State will impose such contract sanctions as it or the Federal Highway
Administration may determine to be appropriate, including, but not limited to:

a) withholding of payments to the Engineer under the contract until the Engineer complies and/or
b) cancellation, termination, or suspension of the contract, in whole or in part.

F. Incorporation of Provisions: The Engineer will include the provisions of paragraphs (A) through (E) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The Engineer will take such action with respect to any
subcontract or procurement as the State or the Federal Highway Administration may direct as a means of
enforcing such provisions including sanctions for noncompliance provided, however, that in the event an
Engineer becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of
such direction, the Engineer may request the Texas Department of Transportation to enter into such litigation
to protect the interests of the State; and, in addition, the Engineer may request the United States to enter into
such litigation to protect the interests of the United States.

ARTICLE 26. PATENT RIGHTS
The State and the U. S. Department of Transportation shall have the royalty free, nonexclusive and irrevocable
right to use and to authorize others to use any patents developed by the Engineer under this contract.

ARTICLE 27. COMPUTER GRAPHICS FILES
The Engineer agrees to comply with Attachment G, Computer Graphics Files for Document and information
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Exchange, if determined by the State to be applicable to this contract.

ARTICLE 28. CHILD SUPPORT CERTIFICATION

Under Section 231.006, Texas Family Code, the Engineer certifies that the individual or business entity named
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and
acknowledges that this contract may be terminated and payment may be withheld if this certification is
inaccurate. If the above certification is shown to be false, the Engineer is liable to the state for attorney’s fees,
the cost necessary to complete the contract, including the cost of advertising and awarding a second contract,
and any other damages provided by law or the contract. A child support obligor or business entity ineligible to
receive payments because of a payment delinquency of more than thirty (30) days remains ineligible until: all
arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as
to any existing delinquency; or the court of continuing jurisdiction over the child support order has granted the
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments.

ARTICLE 29. DISPUTES
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all

contractual and administrative issues arising out of any procurement made by the Engineer in support of the
services authorized herein.

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2.

ARTICLE 30. SUCCESSORS AND ASSIGNS

The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and
assigns to each other party of this agreement and to the successors, executors, administrators and assigns of
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or
transfer its interest in this contract without the prior written consent of the State.

ARTICLE 31. SEVERABILITY

In the event any one or more of the provisions contained in this contract shall for any reason, be held to be
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any
other provision thereof-and this contract shall be construed as if such invalid, illegal, or unenforceable provision
had never been contained herein.

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED

This contract constitutes the sole agreement of the parties hereto for the services authorized herein and
supersedes any prior understandings or written or oral contracts between the parties respecting the subject
matter defined herein.

ARTICLE 33. CONFLICT OF INTEREST

A. Representation by Engineer.

The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its
employees’ performance of services for the department or which in any way conflicts with the interests of the
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer
certifies that none of the following individuals, nor any or their family members within the second degree of
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas
Government Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests.

B. Certification Status. The Engineer certifies that it is not:
1. a person required to register as a lobbyist under Chapter 305, Government Code;
2. a public relations firm; or
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3. a government consultant.

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no

financial or other interest in the outcome of the project on which the environmental impact statement or
environmental assessment is prepared.

D. Commencement of Final Design. This contract does not obligate the State to proceed with final design
for any alternative. On completion of environmental documentation, the State will consider all reasonable
alternatives in a fair and objective manner. Notwithstanding anything contained elsewhere in the contract or in

any work authorization, the Engineer may not proceed with final design until after all relevant environmental
decision documents have been issued.

E. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on
any project the Engineer may not perform more than one of the following types of testing:

1. verification testing;

2. quality control testing; or

3. independent assurance testing

ARTICLE 34. OFFICE OF MANAGEMENT AND BUDGET (OMB) AUDIT REQUIREMENTS
The parties shall comply with the requirements of the Single Audit Act of 1984, P.L. 98-502, ensuring that the
single audit report includes the coverage stipulated in 2 CFR 200.

ARTICLE 35. DEBARMENT CERTIFICATIONS

The parties are prohibited from making any award at any tier to any party that is debarred or suspended or
otherwise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order
12549, “Debarment and Suspension.” By executing this agreement, the Engineer certifies that it is not
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance
Programs under Executive Order 12549. The parties to this contract shall require any party to a subcontract or
purchase order awarded under this contract to certify its eligibility to receive Federal funds and, when
requested by the State, to furnish a copy of the certification.

ARTICLE 36. E-VERIFY CERTIFICATION

Pursuant to Executive Order RP-80, Engineer certifies and ensures that for all contracts for services, Engineer
shall, to the extent permitted by law, utilize the United States Department of Homeland Security's E-Verify
system during the term of this agreement to determine the eligibility of:

1. All persons employed by Engineer during the term of this agreement to perform duties within the
State of Texas; and

2. All persons, including subcontractors, assigned by Engineer to perform work pursuant to this
agreement.

Violation of this provision constitutes a material breach of this agreement.

ARTICLE 37. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE
The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state
service or employment, participated on behalf of the state agency in this agreement's procurement or its

negotiation until after the second anniversary of the date of the officer's or employee’s service or employment
with the state agency ceased.

ARTICLE 38. NON-DISCRIMINATION PROVISIONS
A. Relocation Assistance: The Uniform Relocation Assistance and Real Property Acquisition Policies Act of

1970, (42 U.S.C. § 4601), prohibits unfair treatment of persons displaced or whose property has been acquired
because of Federal or Federal-aid programs and projects.

B. Disability:
a) Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et. Seq.), as amended, prohibits
discrimination on the basis of disability; and 49 CFR Part 27.
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b) Titles Il and |ll of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of public
accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by the
Department of Transportation regulations at 49 C.F.R. parts 37 and 38.

C. Age: The Age Discrimination Act of 1974, as amended, (42 U.S.C. § 6101 et. Seq.), prohibits discrimination
on the basis of age.

D. Race, Creed, Color, National Origin, or Sex:

a) The Airport and Airway Improvement Act of 1982 (49 U.S.C. § 4.71, Section 4.7123), as amended,
prohibits discrimination based on race, creed, color, national origin, or sex.

b) The Federal Aviation Administration’s Nondiscrimination state (4 U.S.C. § 47123) prohibits
discrimination on the basis of race, color, national origin, and sex.

¢) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et. seq.), prohibits discrimination on the basis of
sex.

d) Title IX of the Education Amendments of 1972, as amended, prohibits discrimination because of sex in
education program or activities (20 U.S.C. 1681 et. seq.).

E. Civil Rights Restoration Act: The Civil Rights Restoration Act of 1987 (PL 100-209), Broadened the
scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975
and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs and
activities” to include all of the programs or activities of the Federal-aid recipients, subrecipients and
contractors, whether such programs or activities are Federally funded or not.

F. Minority Populations: Executive Order 12808, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which limits discrimination against minority and low-income
populations by discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations.

G. Limited English Proficiency: Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title Vi, the Engineer
must take reasonable steps to ensure that LEP persons have meaningful access to its programs (70 Fed. Reg.
at 74087 to 74100).
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ATTACHMENT B

SERVICES TO BE PROVIDED BY THE STATE

For each negotiated Work Authorization the State will designate a Project Manager to
represent the State and will provide the following information or services as listed below.

Subject to availability, the services to be provided or performed by the State will
include, but not be limited to, the following items:

Route and Design Studies

Provide As-built Plans.

Provide Preliminary Cost Estimate, Project Information and other Documentation.
Provide soil boring logs for inclusion in the final plans, if applicable.

Provide available Environmental Documentation.

Provide Map File, Topographic (Planimetric) Base File and Aerial Photography.
Provide approved traffic data.

Provide DCIS project information.

Provide Design Summary Report.

Provide Value Engineering Report, if available and applicable.

Social, Economic and Environmental Studies and Public Involvement

Provide available project development documents, environmental
Documentation, schematics, typical sections, public involvement records, etc.
Review and process each necessary environmental and public involvement
document prior to letting of the construction contract.

Locate suitable facilities, advertise, and conduct each required public meeting.
Provide designated State representatives for each public meeting.

Provide a court reporter if necessary for public meetings.

Review the information and material developed by the Engineer to be presented
at each public meeting or public hearing three weeks before any such event. The
State will return review comments to the Engineer two weeks before each such
meetings or hearings, if applicable.

Right-of-Way Data and Utility

Provide available existing right of way plans for the proposed project location.
Conduct all right-of-way appraisals and acquisitions, if applicable.

Any coordination on approvals required with the General Land Office (GLO)
when crossing state owned lands or navigable waters.

If available, Subsurface Utility Engineering (SUE) data and utility
ownership/facility data; and

Planimetric layouts and related information.
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Design Surveys and Construction Surveys

¢ Provide survey control points such as horizontal control points, benchmark
elevations and descriptions for vertical control, and listing of horizontal alignment
coordinates for baseline control only, if available.

¢ Provide aerial photographs (contact prints) of the proposed project area, if
available.

o Furnish a Digital Terrain Model (DTM) file to generate Cross Sections and
contours, if available.

Roadway Design Controls

s Provide applicable Preliminary Design Concept Conference, schematic layout
and Plans, Specifications and Estimate (PS&E) package checklists for use by the
Engineer.

e Provide As-built plans of the existing project facilities, if available.

Provide standard GEOPAK design cross section criteria files developed by the

State.

Drainage

e Provide existing hydraulic and hydrologic studies associated with the project and
project area if available. _
Provide areas of wetlands delineation to be surveyed by the Engineer.

¢ Provide data, if available, including “as-built plans”, existing cross sections,
existing channel and drainage easement data.

Signing, Pavement Markings and Signalization (Permanent)

¢ Furnish traffic signal justification warrants, if applicable.
e Auvailable traffic counts, traffic projects and accident data, if available.

Miscellaneous (Roadway)

e Provide example estimates, district general notes and standards, sample
specification lists and related hard copy documentation for the Engineer's use in
preparing the preliminary estimate, general notes and specifications.

e Provide a maximum project cost to be used in the preparation of the preliminary
design.
Furnish tabulation of current applicable bid process, if applicable.
Negotiate with each project utility company for relocation agreements or required
relocation as applicable.
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Project Management and Administration

Review, approve and update Project Design Criteria.

Prompt Review of Deliverables.

Provide copies of preferred District Details to be used.

Provide copies of preferred District Standards to be used.
Prepare final General Notes and final Specification Data Sheets.

Bridge Design

o Furnish as-built plans of existing structures, National Bridge Inventory (NBI), and
applicable Brinsap report.

o Review and provide written approval of each preliminary bridge layout before
bridge design work begins.

Construction Phase Services

o Shop drawings and related submittals received from the contractor or fabricators.

¢ Request for applicable change order plan modifications that are based on
changed conditions or a request by the State to modify the design based on field
conditions or applicable updates to the State’s standards and criteria.

Additional Responsibilities

¢ Provide design criteria for roadway, structures, drainage, and hydraulics.

¢ Interface with local, regional, State and Federal agencies or other entities on
behalf of Engineer.

¢ Coordinate and notify in writing with Emergency Medical Services (EMS), school
system, United State (U.S.) Mail, etc. for any detour routes and roadway
closures. Upon request by the State, the Engineer shall prepare the necessary
exhibits.

o Provide the Engineer with timely reviews in accordance with Exhibit C, “Work
Schedule” of the Work Authorization and decisions to enable the Engineer to
maintain the project schedule as approved by the State.

» Provide paper prints or electronic copies of design files containing, for example, a
sample title sheet, plan profile sheet, plan sheet, sheet quantities and storm
water pollution prevention plan (SW3P) sheet, if available and applicable.

¢ Provide milestone guidelines as applicable to the district the work is being
performed. '

Secure all required permits and agreements.

¢ Provide the “Guide for Determining Time Requirements for Traffic Signal

Preemptions at Highway-rail Crossings.
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ATTACHMENT C
SERVICES TO BE PROVIDED BY THE ENGINEER

(A general scope of work must be provided in this attachment. Specific negotiated scopes will
be included with each work authorization.)
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ATTACHMENT C
SERVICES TO BE PROVIDED BY THE ENGINEER

The Engineer shall provide engineering services required for the preparation of plans,
specifications and estimates (PS&E) and related documents, for various projects in both
rural and urban settings. These services may include, but are not limited to, preparing
roadway and bridge design, hydrologic and hydraulic design, traffic signal design,
survey, and geotechnical data collection, and if requested, provide design support and
testify as the Engineer of Record at Right of Way hearings, and construction phase
services necessary to support the design process.

GENERAL REQUIREMENTS

1.1. Design Criteria. The Engineer shall prepare all work in accordance with the latest
version of applicable State’'s procedures, specifications, manuals, guidelines, standard
drawings, and standard specifications or previously approved special provisions and
special specifications, which include: the PS&E Preparation Manual, Roadway Design
Manual, Hydraulic Design Manual, the Texas Manual on Uniform Traffic Control
Devices (TMUTCD), Standard Specifications for Construction and Maintenance of
Highways, Streets and Bridges (latest Edition), and other State approved manuals.
When design criteria are not identified in State manuals, the Engineer shall notify the
State and refer to the American Association of State Highway and Transportation
Officials (AASHTO), A Policy on Geometric Design of Highways and Street, (latest
Edition). In addition, the Engineer shall follow the State’s District guidelines in
developing the Plan, Specification, and Estimate (PS&E) package. The Engineer shall
prepare each PS&E package in a form suitable for letting through the State’s
construction contract bidding and awarding process.

The Engineer shall identify, prepare exhibits and complete all necessary forms for each
Design Exception and Waiver required within project limits prior to the 30% project
completion submittal. The Engineer shall submit each exception and waiver to the State
for coordination and processing of approvals. If subsequent changes require additional
exceptions, the Engineer shall notify the State in writing as soon as possible after
identification of each condition that may warrant a design exception or waiver.

1.2. Right-of-Entry and Coordination. The Engineer shall notify the State and secure
permission to enter private property to perform any surveying, environmental,
engineering or geotechnical activities needed off State right-of-way. In pursuance of the
State’s policy with the general public, the Engineer shall not commit acts which would
result in damages to private property, and the Engineer shall make every effort to
comply with the wishes and address the concerns of affected private property owners.
The Engineer shall contact each property owner prior to any entry onto the owner’s
property and shall request concurrence from the State prior to each entry.
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The Engineer shall notify the State and coordinate with adjacent engineers on all
controls at project interfaces. The Engineer shall document the coordination effort, and
each engineer shall provide written concurrence regarding the agreed project controls
and interfaces. In the event the Engineer and the other adjacent engineers are unable
to agree, the Engineer and each adjacent engineer shall meet jointly with the State for
resolution. The State will have authority over the Engineer's disagreements and the
State’s decision will be final.

The Engineer shall prepare each exhibit necessary for approval by each railroad, utility,
and other governmental or regulatory agency in compliance with the applicable format
and guidelines required by each entity and as approved by the State. The Engineer
shall notify the State in writing prior to beginning any work on any outside agency’s
exhibit.

1.3. Progress Reporting and Invoicing. The Engineer shall invoice according to
Function Code breakdowns shown in Attachment “C” of the Contract for Engineering
Services and Exhibit "D" - Fee Schedule, of each Work Authorization. The Engineer
shall submit each invoice in a format acceptable to the State.

With each invoice, the Engineer shall include a completed Projected vs. Actual Contract
Invoices form. The Engineer shall submit a monthly written progress report to the
State’s Project Manager regardless of whether the Engineer is invoicing for that month.
The Engineer's written progress report shall describe activities during the reporting
period; activities planned for the following period; problems encountered and actions
taken to remedy them,; list of meetings attended; and overall status, including a per cent
complete by task.

The Engineer shall prepare a design time schedule and an estimated construction
contract time schedule, using the latest version of Primavera software or any State's
approved programs. The schedules shall indicate tasks, subtasks, critical dates,
milestones, deliverables and review requirements in a format that depicts the
interdependence of the various items. The Engineer shall provide assistance to State
personnel in interpreting the schedules. The Engineer shall schedule milestone
submittals at 30%, 60%, 90% and final project completion phases. The Engineer shall

advise the State in writing if the Engineer is not able to meet the scheduled milestone
review date.

Once the project goes to letting, all electronic files shall be delivered within 30 days of
written request in conformance with the latest version of the State’s Document and
Information Exchange (Attachment G).

Final payment of the design phase is contingent upon the State’s receipt and
confirmation by the State’s Project Manager that the electronic files run and is formatted
in accordance with Attachment G of the contract and all review comments are
addressed.
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The Engineer shall prepare a letter of transmittal to accompany each document
submittal to the State. At a minimum, the letter of transmittal must include the State’s
Control-Section-Job (CSJ) number, the highway number, County, project limits, State's
contract number, and State’s work authorization number.

1.4. Traffic Control. The Engineer shall provide all planning, labor, and equipment to
develop and to execute each Traffic Control Plan (TCP) needed by the Engineer to
perform services under each Work Authorization. The Engineer shall comply with the
requirements of the most recent edition of the TMUTCD. The Engineer shall submit a
copy of each TCP to the State for approval prior commencing any work on any State
roadway. The Engineer shall provide all signs, flags, and safety equipment needed to
execute the approved TCP. The Engineer shall notify the State in writing twenty-four
(24) hours in advance of executing each TCP requiring a lane closure, and shall have
received written concurrence from the State prior to beginning the lane closure. The
Engineer’s field crew shall possess a copy of the approved TCP on the job site at all
times and shall make the TCP available to the State for inspection upon request. The
Engineer shall assign charges for any required traffic control to the applicable function
code.

1.5. State-Controlled Waters. The placement of a new structure or modification of an
existing structure(s) within State-Controlled waters will require confirmation that said
- structure(s) lie within the General Land Office (GLO) state owned land and whether the
crossing is tidally influenced or not. Consequently, the Engineer shall request, as early
in the design process as possible, that the State determine whether the proposed
improvements are found within the tidal GLO, is a submerged GLO property or a non-
tidal GLO property. The State may request assistance from the Engineer to prepare an
exhibit demonstrating the location of the proposed improvements on the GLO State
Owned Map for the project location of an assigned State’s District.

1.6. Coordination. The Engineer shall coordinate issues and communications with
State’s internal resource areas through the State’'s Project Manager. The State will
communicate the resolution of issues and provide the Engineer direction through the
State’s Project Manager.

1.7. Level of Effort. For each work authorization, the Engineer shall base the level of
effort at each phase on the prior work developed in earlier phases without unnecessary
repetition or re-study. As directed by the State, the Engineer shall provide written
justification regarding whether or not additional or repeated level of effort of earlier
completed work is warranted, or if additional detail will be better addressed at a later
stage in the project development.

1.8. Quality Assurance (QA) and Quality Control (QC). The Engineer shall provide
peer review at all levels. For each deliverable, the Engineer shall have some evidence
of their internal review and mark-up of that deliverable as preparation for submittal. A
milestone submittal is not considered complete unless the required milestone
documents and associated internal red-line mark-ups are submitted. The State's

Engineering—Engineering_IndefDelwWA.doc Page 3 of 39 Attachment C




WAs Used Legacy Contract No. 12-6IDP5058
PeopleSoft Contract No. 4961

Project Manager may require the Engineer to submit the Engineer’s internal mark-up
(red-lines) or comments developed as part the Engineer's quality control step. When
internal mark-ups are requested by the State in advance, the State, at its sole
discretion, may reject the actual deliverable should the Engineer fail to provide the
evidence of quality control. The Engineer shall clearly label each document submitted
for quality assurance as an internal mark-up document.

The Engineer shall perform QA and QC on all survey procedures, field surveys, data,
and products prior to delivery to the State. If, at any time, during the course of
reviewing a survey submittal it becomes apparent to the State that the submittal
contains errors, omissions, or inconsistencies, the State may cease its review and
immediately return the submittal to the Engineer for appropriate action by the Engineer.
A submittal returned to the Engineer for this reason is not a submittal for purposes of
the submission schedule.

1.9. Use of the State’s Standards. The Engineer shall identify and insert as frequently
as is feasible the applicable, current State's Standard Details, District Standard Details,
or miscellaneous details that have been approved for use in the plan. The Engineer
shall sign, seal, and date each Standard and miscellaneous detail if the Standard
selected has not been adopted for use in a District. The Engineer shall obtain approval
for use of these details during the early stages of design from the State Project Manager
or designated State Area Engineer. In addition, these details shall be accompanied by
the appropriate general notes, special specifications, special provisions, and method of
payment. The Engineer shall retain the responsibility for the appropriate selection of
each Standard identified for use within their design.

1.10. Organization of Plan Sheets. The PS&E shall be complete and organized in
accordance with the latest edition of the State’s PS&E Preparation Manual. The PS&E
package shall be suitable for the bidding and awarding of a construction contract, and in
accordance with the latest State’s policies and procedures, and the District's PS&E
Checklist.

1.11. Limited Access to State’s DCIS. The Engineer shall receive limited access to
the State’s DCIS to update responsible engineer information, sign, seal and date, build
specification list and develop Project estimate.

As shown on the table below, the Englneer shall access and update DCIS with the
following function codes.

Function

Required Criteria for DCIS
Access Code
Consultant Registered CONENG
Professional Engineer
(PE)

DCIS Update Screens

S01-Responsible Engineer Update
S03-Sealing, Signing & Dating
P04-Project Estimate

C03-Build Specifications
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P04-Project Estimate Consultant does not have | CONEST
CO03-Build Specifications to be a PE

When requested by the State, the Engineer shall sign the following TxDOT forms: 1828,
Information Security Compliance Agreement; 1980, Request for External Access to the
State's Information Systems; 2110, Information Resources Confidentiality Agreement,
and DR-IRI Information Access Request Form. These access rights will be revoked
after the project is let.

1.12. Organization of Design Project Folder and Files (Electronic Project Files).
The Engineer shall organize the electronic project files in accordance with the State's
File Management System (FMS) format. With the approval of the State, the Engineer
may maintain the project files in the State’s ProjectWise container.

TASK DESCRIPTIONS AND FUNCTION CODES

The Engineer shall categorize each task performed to correspond with the Function
Codes (FC) and Task Descriptions.

FUNCTION CODE 102(110) — FEASIBILITY STUDIES
ROUTE AND DESIGN STUDIES

110.1. Data Collection and Field Reconnaissance. The Engineer shall collect, review
and evaluate data described below. The Engineer shall notify the State in writing
whenever the Engineer finds disagreement with the information or documents:

1. Data, if available, from the State, including “as-built plans”®, existing
schematics, right-of-way maps, Subsurface Utility Engineering (SUE)
mapping, existing cross sections, existing planimetric mapping,
environmental documents, existing channel and drainage easement data,
existing traffic counts, accident data, Bridge Inspection records, Project
Management Information system (PMIS) data, identified endangered
species, identified hazardous material sites, current unit bid price
information, current special provisions, special specifications, and
standard drawings.

2. Documents for existing and proposed development along proposed route
from local municipalities and local ordinances related to project
development.

3. Utility plans and documents from appropriate municipalities and agencies.

4, Flood plain information and studies from the Federal Emergency

Management Agency (FEMA), the United States Army Corps of Engineers
(USACE), local municipalities, and other governmental agencies..

5. Conduct field reconnaissance and collect data including a photographic
record of notable existing features.
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110.3.

110.4.

110.5.
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Design Criteria. The Engineer shall develop the roadway design criteria based
on the controlling factors specified by the State (i.e. 4R, 3R, 2R, or special
facilities), by use of the funding categories, design speed, functional
classification, roadway class and any other set criteria as set forth in PS&E
Preparation Manual, Roadway Design Manual, Bridge Design Manual, Hydraulic
Design Manual, and other deemed necessary State approved manuals. In
addition, the Engineer shall prepare the Design Summary Report (DSR) and
submit it electronically. The Engineer shall obtain written concurrence from the
State prior to proceeding with a design if any questions arise during the design
process regarding the applicability of State’s design criteria.

Preliminary Cost Estimates. The Engineer shall develop a preliminary cost
estimate using the Average Low Bid Unit Price. The Engineer shall estimate the
total project cost including preliminary engineering, final engineering, right-of-way
(ROW) acquisition, environmental compliance and mitigation, construction, utility
relocation, and construction engineering inspection (CEl).

Design Concept Conference. In accordance with the State’'s Project
Development Process Manual, the Engineer, in cooperation with the State, shall
plan, attend and document the Design Concept Conference (DCC) to be held
prior to the 30 percent milestone submittal. In preparation for the DCC, the
Engineer shall complete a State’'s Design Summary Report to serve as a
checklist for the minimum required design considerations. The conference will
provide for a brainstorming session in which decision makers, stakeholders and
technical personnel may discuss and agree on:

Roadway and drainage design parameters
Engineering and environmental constraints
Project development schedule

Other issues as identified by the State
Identify any Design Exceptions and Waivers
Preliminary Construction Cost Estimate

ook wN=

Geotechnical Borings and Investigations: The Engineer shall determine the
location of proposed soil borings for bridge design, embankment settlement
analysis, retaining walls, slope stability and along storm drain alignment in
accordance with the latest edition of the State’s Geotechnical Manual. The State
will review and provide comments for a boring layout submitted by the Engineer
showing the general location and depths of the proposed borings. Once the
Engineer receives the State's review comments they shall perform soil borings
(field work), soil testing and prepare the boring logs in accordance with the latest
edition of the State’s Geotechnical Manual and State District's procedures and
design guidelines.
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1. All geotechnical work should be performed in accordance with the latest
version of the State’'s Geotechnical Manual. All testing shall be performed in
accordance with the latest version of the State’s Manual of Test Procedures.
American Society for Testing Materials (ASTM) test procedures can be used only
in the absence of the State’s procedures. All soil classification should be done in
accordance with the Unified Soil Classification System.

2. If applicable, the Engineer shall perform any retaining wall analyses to include
the settlement analysis. This analysis must include the computation of the factor
of safety for bearing capacity, global stability, overturning and sliding. In addition,
the Engineer shall include allowable bearing pressure, passive earth pressure,
friction factor, settlement analysis (consolidation report) and lateral earth
pressure for the retaining walls.

3. If applicable, the Engineer shall perform soil borings, coring for pavement
removal items, piezometric readings, testing and analysis to include slope
stability analysis, settlement analysis, and foundation design recommendations
along storm drain alignment, retaining walls, overhead sign structures, bridges,
embankments and any temporary soil retaining systems.

4. The Engineer shall provide a signed, sealed and dated geotechnical report
which contains, but is not limited to, soil boring locations, boring logs, laboratory
test results, generalized subsurface conditions, ground water conditions,
piezometer data, analyses and recommendations for settlement and slope
stability of the earthen embankments, skin friction tables and design capacity
curves including skin friction and point bearing. The skin friction tables and
design capacity curves must be present for piling and drilled shaft foundation.

5. If applicable, the Engineer shalll perform scour analysis to include Grain Size
distribution curves with D50 value.

6. The Engineer shall sign, seal and date soil boring sheets to be used in the
PS&E package. The preparation of soil boring sheets must be in accordance
with a State’s District standards.

7. Foundation Studies: The Engineer shall coordinate with the State to determine
the location of soil borings to be drilled along the retaining wall alignments. The
soil borings shall extend a minimum of 35 feet below the footing elevation or
deeper as soil conditions warrant. Spacing of soil borings shall not exceed 500

feet. The Engineer shall provide a boring layout for the State’s review and
comment.

8. The Engineer shall incorporate soil boring data sheets prepared, signed,
sealed, and dated by the Geotechnical Engineer. The soil boring sheets shall be
in accordance with the State’s WINCORE software as can be found on the Texas
Department of Transportation (TxDOT) website.
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FUNCTION CODE 120(120) — SOCIAL/JECON/ENVIRON STUDIES

SOCIAL, ECONOMIC AND ENVIRONMENTAL STUDIES AND PUBLIC
INVOLVEMENT

120.1. Informal Meetings. The Engineer shall provide technical assistance,
preparation of exhibits for, and minutes of informal meetings requested by the
public to discuss the pending impacts to neighborhoods and businesses due to
roadway shutdowns, detours and access restrictions or as deemed necessary.
This is not to be confused with the formal public meetings held during the
National Environmental Policy Act (NEPA) process during schematic approval for
Public Involvement. It is not anticipated that the Engineer’'s participation will be
needed for the NEPA process. Assistance (exhibits, attendance, etc.) may be

required for a formal public meeting/hearing associated with schematic approval
work.

120.2. Environmental Permits Issues and Commitments (EPIC) Sheets. The
Engineer shall complete the latest version of the EPIC sheets per information
provided by the State. These sheets must be signed, sealed and dated by the
Engineer as indicated in signature block. The final sheets must be submitted for
the State’s signature.

120.3. Environmental Study Review. The State shall provide the draft and final
environmental document to the Engineer for review and implementation into the
PS&E package. The Engineer shall consider the constructability issues as it
relates to the environmental impacts.

120.4. Environmental Exhibits. The Engineer shall prepare the necessary exhibits for
the environmental study to be performed by others. The Engineer shall
coordinate with the Environmental Project Manager and the State’s
Environmental Engineer for the preparation of these exhibits.

120.5. Cut and Fill Exhibits. If the information is available, the Engineer shall prepare
cut and fill exhibits for delineated wetland.

FC 130 - Right-of-Way Data
All standards, procedures and equipment used by the Engineer's Surveyor shall
be such that the results of the survey will be in accordance with Board Rule
663.15, as promulgated by the Texas Board of Professional Land Surveyors.

The Engineer shall locate the existing ROW within the project limits from the
current project control monuments and prepare a layout map for the project.

130.1. Right-of-Way Map. The Engineer shall review and evaluate the proposed or
existing right-of-way map to verify that all construction staging and alignment
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considerations have been taken into account. The Engineer shall make every
effort to prevent detours and utility relocations from extending beyond the
proposed right-of-way lines. The Engineer shall notify the State in writing if it is
necessary to obtain additional construction easements or rights-of-entry and shall
provide justification for such action. The Engineer shall be responsible for
identifying and delineating any temporary construction easements in areas
outside the State’s Right of Way. The State shall secure the necessary legal
instruments.

130.2. Utility Locations and Layouts. The Engineer shall coordinate with the State to
determine the location of each existing and proposed utility and attend meetings
with the various utility companies to discuss potential conflicts. The Engineer
shall identify and coordinate with each utility company for relocations required
within each construction easement or right-of entry. At the State's request, the
existing and proposed utilities shall be represented in a 3D MicroStation model.

130.3. Access Management. The Engineer shall coordinate and evaluate access
management within the project limits in accordance with the latest State Access
Management Manual or as directed by the State.

FUNCTION CODE 145(145, 164) — MANAGING CONTRACTED/DONATED PE

PROJECT MANAGEMENT AND ADMINISTRATION

The Engineer, in association with the State's Project Manager shall be
responsible for directing and coordinating all activities associated with the project
to comply with State policies and procedures, and to deliver that work on time.

Project Management and Coordination. The Engineer shall coordinate all
subconsultant activity to include quality of and consistency of plans and
administration of the invoices and monthly progress reports. The Engineer shall
coordinate with necessary local entities.

The Engineer shall:

o Prepare monthly written progress reports for each project.

o Develop and maintain a detailed project schedule to track project
conformance to Exhibit C, Work Schedule, for each work authorization.
The schedule submittals shall be hard copy and electronic format.

Meet on a scheduled basis with the State to review project progress.
Prepare, distribute, and file both written and electronic correspondence.
Prepare and distribute meeting minutes.

Document phone calls and conference calls as required during the project
to coordinate the work for various team members.

FUNCTION CODE 160(150) — ROADWAY DESIGN

0 00O
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DESIGN SURVEYS AND CONSTRUCTION SURVEYS

Design Surveys and Construction Surveys include performance of surveys
associated with the gathering of survey data for topography, cross-sections, and
other related work in order to design a project, or during layout and staking of
projects for construction.

1.

PURPOSE

The purpose of a design survey is to provide field data in support of
transportation systems design.

The purpose of a construction survey is to provide field data in support of
highway construction.

DEFINITIONS

A design survey is defined as the combined performance of research, field
work, analysis, computation, and documentation necessary to provide
detailed topographic (3-dimensional) mapping of a project site. A design
survey may include, but need not be limited to locating existing right-of-
way, cross-sections or data to create cross-sections and Digital Terrain
Models (DTM), horizontal and vertical location of utilities and
improvements, detailing of bridges and other structures, review of right-of-
way maps, establishing control points, etc.

A construction survey is defined as the combined performance of
reconnaissance, field work, analysis, computation, and documentation
necessary to provide the horizontal and vertical position of specific ground
points to be used by the construction contractor for determining lines and
grades.

TASKS TO BE COMPLETED
3.1. Design Surveys

The State will request design surveys on an as needed basis. The
Surveys shall perform tasks including, but not limited to the
following:

i. Obtain or collect data to create cross-sections and digital terrain
models.

ii. Locate existing utilities.

iii. Locate topographical features and existing improvements.
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iv. Provide details of existing bridge structures.

v. Provide details of existing drainage features, (e.g., culverts,
manholes, etc.).

vi. Locate wetlands.

vii. Establish additional and verify existing control points. Horizontal
and Vertical control ties must be made and tabulated, to other
control points in the vicinity, which were established by other
sources such as, the National Geodetic Survey (NGS), and the
Federal Emergency Management Agency (FEMA), and any other
local entities as directed by the State.

viii. Locate existing right-of-ways.
ix. Review right-of-way maps.
x. Locate boreholes.
xi. Perform hydrographic surveys.

xii. Update existing control data and prepare survey control data
sheets, as directed by the State for inclusion into a construction
plan set.

The Surveyors shall also prepare a Survey Control Index Sheet and a
Horizontal and Vertical Control Sheel(s), signed, sealed and dated by the
professional engineer in direct responsible charge of the surveying and
the responsible RPLS for insertion into the plan set. The Survey Control
Index Sheet shows an overall view of the project control and the
relationship or primary monumentation and control used in the preparation
of the project; whereas, the Horizontal and Vertical Control sheel(s)
identifies the primary survey control and the survey control
monumentation used in the preparation of the project. Both the Survey
Control Index Sheet and the Horizontal and Vertical Control Sheef(s) must
be used in conjunction with each other as a set. The State’s forms for
these sheets can be downloaded from the State's website.

The following information shall be shown on the Survey Control Index
Sheet:

e Overall view of the project and primary control monuments set for
control of the project

¢ |dentification of the control points
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Baseline or centerline

Graphic (Bar) Scale

North Arrow

Placement of note “The survey control information has been
accepted and incorporated into this PS&E” which shall be signed,

sealed and dated by a Texas Professional Engineer employed by
the State

e RPLS signature, seal, and date

o The State’s title block containing District Name, County, Highway,
and CSJ

The following information shall be shown on all Horizontal and Vertical
Control Sheets:

e Location for each control point, showing baseline or centerlme
alignment and North arrow.

o Station and offset (with respect to the baseline or centerline
alignments) of each identified control point.

e Basis of Datum for horizontal control (base control
monument/benchmark name, number, datum).

e Basis of Datum for the vertical control (base control monument,
benchmark name, number, datum).

o Date of current adjustment of the datum.

* Monumentation set for Control (Description, District name/number
and Location ties).

e Surface Adjustment Factor and unit of measurement.

Coordinates (State Plan Coordinates [SPC] Zone and surface or
grid).

¢ Relevant metadata.

Graphic (Bar) Scale.

o Placement of note “The survey control information has been
accepted and incorporated into this PS&E” which shall be signed,
sealed and dated by a Texas Professional Engineer employed by
the State.

RPLS signature, seal and date.
The State's title block containing District Name, County, Highway,

and CSJ.

3.2. Construction Surveys
The State will request construction surveys on an as needed basis.
The Surveys shall perform tasks including, but not limited to the
following:

i. Stake existing or proposed right-of-ways.
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. Stake existing or proposed baseline/centerline.

i. Stake proposed bridge structures.

Stake proposed drainage structures (e.g., manholes, culverts,
etc.).

Set grade stakes.

Recover and check existing control points.
Establish additional control points.

Check elevations and locations of structures.

Determine and resolve conflicts associated with survey data.

4, TECHNICAL REQUIREMENTS

41.

42

4.3.

44.

Design surveys and construction surveys must be performed under
the supervision of a RPLS currently registered with the TBPLS.

Horizontal ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.

Reference may be made to standards of accuracy for horizontal
control traverses, as described in the TxDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

Vertical ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.

Reference may be made to standards of accuracy for vertical
control traverses, as described in the TxDOT Survey Manual, latest

edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

Side shots or short traverse procedures used to determine
horizontal and vertical locations must meet the following criteria:
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i. Side shots or short traverses must begin and end on horizontal
and vertical ground control as described above.

ii. Standards, procedures, and equipment (may be GPS Equipment,
LiDAR, Total Stations, etc.) used must be such that horizontal
locations relative to the control may be reported within the
following limits:

o Bridges and other roadway structures: less than 0.1 of one
foot.

o Utilities and improvements: less than 0.2 of one foot.
o Cross-sections and profiles: less than 1 foot.
o Bore holes: less than 3 feet.
ili. Standards, procedures, and equipment (may be GPS Equipment,
LIDAR, Total Stations, etc.) used must be such that vertical
locations relative to the control may be reported within the

following limits:

o Bridges and other roadway structures: less than 0.02 of one
foot.

o Utilities and improvements: less than 0.1 of one foot.
o Cross-sections and profiles: less than 0.2 of one foot.

e Bore holes: less than 0.5 of one foot.

5. AUTOMATION REQUIREMENTS

a. Planimetric design files (DGN) must be fully compatible with the
State’s MicroStation V8i graphics program without further
modification or conversion.

b. Electronically collected and processed field survey data files must
be fully compatible with the State’s computer systems without
further modification or conversion. All files must incorporate only
those feature codes currently being used by the State.

C. DTM must be fully compatible with the State’s GEOPAK system
without further modification or conversion. All DTM must be fully
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edited and rectified to provide a complete digital terrain model with
all necessary break lines.

DELIVERABLES

The deliverables to be specified in individual work authorizations for
design surveys and construction surveys shall be any combination of the
following:

Digital Terrain Models (DTM) and the Triangular Irregular Network
(TIN) files in a format acceptable by the State.

Maps, plans, or sketches prepared by the Surveyor showing the
results of field surveys.

Computer printouts or other tabulations summarizing the results of
field surveys.

Digital files or media acceptable by the State containing field survey
data (ASCII Data files).

Maps, plats, plans, sketches, or other documents acquired from
utility companies, private corporations, or other public agencies, the
contents of which are relevant to the survey.

Field survey notes, as electronic and hard copies.

An 8 %2 inch by 11 inch survey control data sheet for each control
point which must include, but need not be limited to, a location
sketch, a physical description of the point including a minimum of
two reference ties, surface coordinates, a surface adjustment
factor, elevation, and the horizontal and vertical datums used. A
pre-formatted survey control data sheet form in MicrosoftOffice
Word 2010 format will be provided by the State.

A digital and hard copy of all computer printouts of horizontal and
vertical conventional traverses, GPS analysis and results, and
survey control data sheets.

All GEOPAK GPXK files and/or OpenRoads GEOPAK files.

Survey reports in a format requested by the State.

FUNCTION CODE 160(160) - ROADWAY DESIGN
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ROADWAY DESIGN CONTROLS

The Engineer shall inform the State of changes made from previous initial meetings
regarding each exception, waiver, and variance that may affect the design. The
Engineer shall cease all work under this task until the exceptions, waivers, and
variances have been resolved between the Engineer and the State unless otherwise
directed by the State to proceed. The Engineer shall identify, prepare exhibits, and
complete all necessary forms for Design Exceptions and Waivers within project limits
prior to the 30% Submittal. These exceptions shall be provided to the State for
coordination and processing of approvals.

160.1. Geometric Design. The Engineer shall:

A. Refine Schematic (This task may be deleted if the schematic is not available and
replaced with Preliminary Geometric layout). The Engineer shall review the
schematic provided by the State to confirm their understanding of the project and
to verify completeness and accuracy of the information. The Engineer shall refine
the horizontal and vertical alignment of the design schematic in English units for
main lanes, ramps, direct connectors, frontage roads, cross streets, including
grade separation structures. The Engineer shall determine vertical clearances at
grade separations and overpasses, taking into account the appropriate percent
grade and super-elevation rate. Minor modifications in the alignment must be
considered to provide optimal design. Modifications must be coordinated with
the State and adjacent Engineers. The State must approve the refined
schematic prior to the Engineer proceeding to the 30% milestone submittal, and
prior to starting on the bridge layouts.

B. Preliminary Geometric Project Layout. The Engineer shall develop a
preliminary geometric project layout (Layout) and a preliminary 3D model if
requested by the State, for the full length of the project to be reviewed and
approved by the State prior to the Engineer proceeding with the 30% milestone
submittal package.

The Layout must consist of a planimetric file of existing features and the
proposed improvements within the existing and any proposed ROW. The Layout
must also include the following features: existing and proposed ROW, existing
and proposed horizontal and vertical alignment and profile grade line, cross
culverts, lane widths, cross slopes, ditch slopes, pavement structure, clear zone,
dedicated right turn lanes, corner clips, retaining walls (if applicable) guard rail (if
applicable), and water surface elevations for various rainfall frequencies, etc.
Existing major subsurface and surface utilities must be shown on the Layout.

The Engineer shall develop the proposed alignment to avoid the relocation of
existing utilities as much as possible. The Engineer shall consider Americans
with Disabilities Act (ADA) requirements when developing the Layout. The
Layout must be prepared in accordance with the current Roadway Design
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Manual. The Engineer shall provide horizontal and vertical alignment of the
project layout in English units for main lanes and cross streets. Minor alignment
alternatives must be considered to provide for an optimal design. The project
layout must be coordinated with the State and adjacent Engineers, if any. The
Engineer shall also provide proposed and existing typical sections with the profile
grade line (PGL), lane widths, cross slopes, ROW lines, ditch shapes, pavement
structures and clear zones depicted, etc.

The 3D model, if requested by the State, must be created using Bentley's
OpenRoads GEOPAK tools. The 3D model must have enough details to verify
the feasibility of the proposed design.

Prior to proceeding with the final preliminary geometric layout the Engineer shall
also present to the State for review and approval, alternatives for the design (e.g.
flush or raised curb median) with recommendations and cost estimates for each
alternative. The Engineer shall also attend all necessary meetings to discuss the
outcome of the evaluations of the study.

Roadway Design.

If requested by the State, the Engineer shall use Bentley's OpenRoads 3D
Design technology in the design and preparation of the roadway plan sheets.

The Engineer shall provide roadway plan and profile drawings using CADD
standards as required by the State. The drawings must consist of a ptanimetric
file of existing features and files of the proposed improvements. The roadway
base map must contain line work that depicts existing surface features obtained
from the schematic drawing. Existing major subsurface and surface utilities must
be shown if requested by the State. Existing and proposed right-of-way lines
must be shown. Plan and Profile must be shown on separate or same sheets
(this depends upon width of pavement) for main lanes, frontage roads, and direct
connectors.

The plan view must contain the following design elements:

1. Calculated roadway centerlines for mainianes, ramps, cross streets and
frontage roads, as applicable. Horizontal control points must be shown.
The alignments must be calculated using GEOPAK.

Pavement edges for all improvements (mainlanes, direct connectors,
ramps, cross streets, driveways and frontage roads, if applicable).

Lane and pavement width dimensions.

The geometrics of ramps, auxiliary and managed lanes.

Proposed structure locations, lengths, and widths.

Direction of traffic flow on all roadways. Lane lines and arrows indicating
the number of lanes must also be shown.

Drawing scale shall be 1"=100’

Control of access line, ROW lines and easements.

A
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9. Begin and end superelevation transitions and cross slope changes.

10.  Limits of riprap, block sod, and seeding.

11.  Existing utilities and structures.

12. Benchmark information.

13.  Radii call outs, curb location, Concrete Traffic Barrier (CTB), guard fence,
crash safety items and American with Disabilities Act Accessibility
Guidelines (ADAAG) compliance items.

The profile view must contain the following design elements:

1. Calculated profile grade for proposed mainlanes (cite direction), direct
connectors, ramps, cross streets and frontage roads, if applicable. Vertical
curve data, including “K” values must be shown.

2. Existing and proposed profiles along the proposed centerline of the
mainlanes, the outside shoulder line of ramps, and the outside gutter line
of the designated (north, south, east or west) bound frontage roads.

3. Water surface elevations at major stream crossing for 2, 5, 10, 25, 50, and
100 year storms.
4, Calculated vertical clearances at grade separations and overpasses,

taking into account the appropriate superelevation rate, superstructure
depth and required clearance.

5. The location of interchanges, mainlanes, grade separations and ramps
(shall include cross sections of any proposed or existing roadway,
structure, or utility crossing).

6. Drawing vertical scale to be 1"'=10".

Typical Sections:

The Engineer shall prepare typical sections for all proposed and existing
roadways and structures. Typical sections must include width of travel lanes,
shoulders, outer separations, border widths, curb offsets, managed lanes, and
ROW. The typical section must also include Proposed Profile Gradeline (PGL),
centerline, pavement design, longitudinal joints, side slopes, sodding or seeding
limits, concrete traffic barriers and sidewalks, if required, station limits, common
proposed and existing structures including retaining walls, existing pavement
removal, riprap, limits of embankment and excavation, etc.

Mainlane and Frontage Road Design: The Engineer shall provide the design of
mainlanes with full shoulders, frontage roads, entrance and exit ramps, managed
lanes and auxiliary lanes. The design must be consistent with the approved
schematic or refined schematic and the current TxDOT Roadway Design Manual.

Interchange. The Engineer shall be responsible for the complete design of the
mainlanes and ramps, auxiiliary lanes and direct connectors, and managed lanes
as shown on the schematic. The State will provide the structural details of the
direct connectors interchange or the State may request the Engineer to provide
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the structural details of the direct connectors interchange. The interchange
design must be consistent with the schematic design and must include a plan
and profile of the thoroughfares, intersection layout, drainage structures,
sidewalks, geometrics, signalization, turnaround details, and transitions to
existing roadway. The Engineer shall include the structural details of the direct
connectors interchange with the PS&E submittal.

Cross Streets. The Engineer shall provide an intersection layout detailing the
pavement design and drainage design at the intersection of each cross street.
The layout must include the horizontal and vertical alignments, curb returns,
geometrics, transition length, stationing, pavement, drainage details, and
American with Disabilities Act Accessibility Guidelines (ADAAG) compliance
items. The Engineer shall design for full pavement width to the ROW and
provide a transition to the existing roadway.

Cut and Fill Quantities. The Engineer shall develop an earthwork analysis to
determine cut and fill quantities and provide final design cross sections at 100
feet intervals. Cross sections must be delivered in standard GEOPAK format on
11"x17" sheets or roll plots and electronic files. The Engineer shall provide all
criteria and input files used to generate the design cross sections. Cross
sections and quantities must include existing pavement removals. Annotation
shall include at a minimum existing and proposed ROW, side slopes (front &
back), profiles, etc.

The Engineer shall submit two sets of drawings at the 30%, 60%, and 90%, and
final submittals, respectively. If requested by the State, the Engineer shall also
submit the current OpenRoads generated 3D model for each submittal.

Plan Preparation. The Engineer shall prepare roadway plans, profiles and
typical sections for the proposed improvements. Prior to the 30% submittal, the
Engineer shall schedule a workshop to review profiles, OpenRoads 3D models (if
applicable) and cross-sections with the State. The profile and cross sections
must depict the 2, 5, 10, 25, 50, 100 and 500 year (if available) water surface
elevations. The drawings will provide an overall view of the roadway and existing
ground elevations with respect to the various storm design frequencies for the
length of the project. This will enable the State to determine the most feasible
proposed roadway profile. The State will approve the proposed profiles, 3D
models (if applicable), and cross sections before the Engineer continues with the
subsequent submittals. This scope of services and the corresponding cost
proposal are based on the Engineer preparing plans to construct freeway main
lanes, direct connectors, ramps, frontage roads, and cross streets at
intersections. The roadway plans must consist of the types and be organized in
the sequence as described in the PS&E Preparation manual.

Wetlands Information. From the information provided by the State, the wetland
areas are to be staked, fenced and the delineation surveyed by the Engineer.
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The survey data must be electronically transferred to the Plan and Profile (P&P)
sheets and the volumes calculated for the delineated areas.

160.10. Pavement Design. If applicable, the Engineer shall incorporate the pavement
design developed by the State for this project. If the pavement design is not
available, the State may request the Engineer to perform pavement design and
submit to State for review and approval.

160.11. Pedestrian and Bicycle Facilities. The Engineer shall coordinate with the
State to incorporate pedestrian and bicycle facilities as required or shown on
the project’s schematic. All pedestrian and bicycle facilities must be designed
in accordance with the latest Americans with Disabilities Act Accessibility
Guidelines (ADAAG), the Texas Accessibility Standards (TAS), and the
AASHTO Guide for the Development of Bicycle Facilities

FUNCTION CODE 160(161) - ROADWAY DESIGN

DRAINAGE

161.1. Data Collection. The Engineer shall provide the following data collection
services:
1. Conduct field inspections to observe current conditions and the outfall

channels, the cross drainage structures, drainage easements, the tributary
channel, and land development projects that contribute flow to the
tributary. Document field inspections with digital photos.

2. Collect available applicable data including GIS data and maps, site survey
data, construction plans, previous reports and studies, and readily
available rainfall history for the area. Particular sources of data collected
must include, but are not limited to, the State, County, and Federal
Emergency Management Agency (FEMA).

3. Collect available Flood insurance Rate Maps (FIRMs), Flood Insurance
Study (FIS) study data, and models.

4, Review survey data and coordinate any additional surveying needs with
State.

5. At the State's request, existing drainage structures shall be represented in
a 3D MicroStation model.

6. Meet with local government officials to obtain historical flood records.
Interview local residents or local government employees to obtain
additional high-water information if available. Obtain frequency of road
closure and any additional high-water information from the District
Maintenance office.

7. Submit a letter report to the State Project Manager detailing completion of
data collection.
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161.2. Hydrologic Studies. The Engineer shall provide the following services:

1.

Incorporate in the hydrologic study a thorough evaluation of the
methodology available, comparison of the results of two or more methods,
and calibration of results against measured data, if available.

Calculate discharges using appropriate hydrologic methods and as
approved by the State.

Consider the pre-construction and post-construction conditions in the
hydrologic study, as required in the individual Work Authorization.

Obtain the drainage area boundaries and hydrologic parameters such as
impervious covered areas, and overland flow paths and slopes from
appropriate sources including, but are not limited to, topographic maps,
GIS modeling, construction plans, and existing hydrologic studies. The
Engineer shall not use existing hydrologic studies without assessing of
their validity. If necessary, obtain additional information such as local
rainfall from official sites such as airports.

Include, at a minimum, the “design” frequency to be specified in the Work
Authorization and the 1% Annual Exceedance Probability (AEP) storm
frequency. The report must include the full range of frequencies (50%,
20% 10%, 4%, 2%, 1%, and 0.2% AEP). ‘

Compare calculated discharges to the effective FEMA flows. If calculated
discharges are to be used in the model instead of the effective FEMA
flows, full justification must be documented.

161.3. Complex Hydraulic Design and Documentation. The Engineer shall provide
the following services:

1.

Gather information regarding existing drainage facilities and features from
existing plans and other available studies or sources.

Perform hydraulic design and analysis using appropriate hydraulic
methods, which may include computer models such as HEC-RAS,
unsteady HEC-RAS or 2D models such as SWMM. 2D models shall not
be developed without the express permission of the State. Data entry for
appropriate hydraulic computer programs shall consist of a combination of
both on-the-ground survey and other appropriate sources including but not
limited to topographic maps, GIS modeling, and construction plans and
existing hydrologic studies.

Use the current effective FEMA models, where appropriate, as a base
model for the analysis. If a “best available data” model is provided by the
local floodplain administrator, it must be utilized accordingly for this
analysis. Review the provided base model for correctness and updated
as needed. If the provided effective model is not in a HEC-RAS format,
convert it to HEC-RAS for this analysis.
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If the appropriate hydrologic model requires storage discharge
relationships, develop HEC-RAS models or other State’s approved models
that will compute these storage discharge relationships along the channel.

Consider pre-construction, present and post-construction conditions, as
well as future widening, as determined in the Work Authorization.

Quantify impacts, beneficial or adverse, in terms of increases in peak flow
rates and water surface elevations for the above listed hydraulic
conditions and hydrologic events. Impacts will be determined both
upstream and downstream of the bridge crossings.

If required in the individual Work Authorization, compute right of way
corridor 1% AEP flood plain volumes for existing and proposed roadway
elevations. The Engineer shall provide mitigation to offset a decrease in
1% AEP flood plain volumes.

Use hydrograph calculations and peak flows to determine the storage
required.

If necessary, present mitigation measures along with the advantages and
disadvantages of each. Each method must consider the effects on the
entire area. Include approximate construction costs in the report.

Provide hand calculations which quantify the cut and fill within the 1% AEP
flood plain, if any.

161.4. Storm Drains
The Engineer shall provide the following services:

1.
2.

Design and analyze storm drains using software as approved by the State.

Size inlets, laterals, trunk line and outfall. Develop designs that minimize
the interference with the passage of traffic or incur damage to the highway
and local property in accordance with the State's Hydraulic Design
Manual, District criteria and any specific guidance provided by the State.
Storm drain design software shall be selected as directed by the Work
Authorization.

Determine hydraulic grade line starting at the outfall channel for each
storm drain design. Use the design water surface elevation of the outfall
as the starting basis (tailwater) for the design of the proposed storm sewer
system.

Calculate manhole headlosses. Compute manhole head losses as per
FHWA's HEC-22.

Limit discharge into existing storm drains and existing outfalls to the
capacity of the existing system, which will be determined by the Engineer.
Evaluate alternate flow routes or detention, if necessary, to relieve system
overload. Determine the amount of the total detention storage to control
storm drain runoff for the design frequency based on hydrograph routing
for the full range of frequencies (50%, 20% 10%, 4%, 2%, 1%, and 0.2%
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AEP), as well as a rough estimate of the available on-site volume. When
oversized storm drains are used for detention, the Engineer shall evaluate
the hydraulic gradeline throughout the whole system, within project limits,
for the design frequency or frequencies. The Engineer shall coordinate
with the State any proposed changes to the detention systems. The State
will assess the effects of such changes on the comprehensive drainage
studies.

Identify areas requiring trench protection, excavation, shoring, and de-
watering.

161.5. Cross-Drainage Structures: The Engineer shall provide the following services:

1.
2.

Determine drainage areas and flows for cross culvert drainage systems.

Determine the sizing of the drainage crossings. The scope may include
extending, adjusting or replacing non bridge-class culvert crossing or
crossings as specified in the Work Authorization. Develop designs that
minimize the interference with the passage of traffic or cause damage to
the highway and local property in accordance with the State’s Hydraulic
Design Manual, District criteria and any specific guidance provided by the
State. Cross drainage design shall be performed using HY-8 or HEC
RAS.

161.6. Temporary Drainage Facilities: The Engineer shall provide the following
services:

1.

Develop plans for all temporary drainage facilities necessary to allow
staged construction of the project and to conform with the phasing of
adjacent construction projects without significant impact to the hydraulic

capacity of the area. Drainage area maps are not required for temporary
drainage.

161.7. Scour Analysis. The Engineer shall provide the following services:

1.
2.

Perform a scour analysis for each proposed bridge structure.

Prepare each scour analysis using a State-approved methodology listed in
the Work Authorization. The Engineer shall select the methodology based
on the site conditions such as the presence of cohesive or cohesionless
soil, rock or depth of rock, proposed foundation type, and existing site
performance. The Engineer shall follow the methodology outlined in the
State Geotechnical Manual. The Engineer shall coordinate with the State
prior to commencing any work on any Stream Migration Study. This
coordination must include consultation with the appropriate State technical
expert.

Provide the State the potential scour depths, envelope and any
recommended countermeasures including bridge design modifications
and/or revetment.

161.8. Environmental Permits:
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The Engineer shall notify the State project manager when site conditions may
require environmental permits such as Nationwide Permit, §404 Individual
Permits (including mitigation and monitoring) and U. S. Coast Guard and U.S.
Army Corps of Engineers §10 Permits.

161.9. Plans, Specifications and Estimates (PS&E) Development for Hydraulics:
The Engineer shall provide the following services:

a.

Prepare the PS&E package in accordance with the applicable
requirements of the State’'s specifications, standards, and manuals,
including the PS&E Preparation Manual. Include the following
sheets and documents, as appropriate:

i. Hydrologic Data Sheets

. Hydraulic Data Sheets

iii. Scour Data Sheets (if applicable)

iv. Culvert Layout Sheets

V. Storm Drain Plan/Profile Sheets

vi. Detention Pond Layouts

vii.  Detention Pond Details

vii.  Roadway Plan & Profile Sheets including profile grade line of

paraliel ditches, if applicable.
iX. All other relevant sheets

Prepare culvert cross sections and identify each cross section’s
station location.

Identify areas requiring trench protection, excavation, shoring and
de-watering.

Prepare drainage area maps.

If applicable, prepare plan and profile sheets for storm drain
systems and outfall ditches.

Select any necessary standard details from State or District's list of
standards for items such as inlets, manholes, junction boxes and
end treatments.
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g. Prepare details for non-standard inlets, manholes and junction
boxes.
h. Prepare drainage details for outlet protection, outlet structures and

utility accommodation structures
i. Identify pipe strength requirements
j- Prepare drainage facility quantity summaries

K. identify potential utility conflicts and, if feasible, design to mitigate
or avoid those identified conflicts.

I Consider pedestrian facilities, utility impacts, driveway grades,
retaining wall and concrete traffic barrier drainage impacts.

m. Identify existing ground elevation profiles at the ROW lines on
storm sewer plan and profile sheets.

n. Locate soil borings every 500 feet along the storm sewer alignment
and take piezometric readings at 2000 feet intervals.

0. Prepare Hydraulic Data Sheets for any bridge or cross drainage
structures at the outfall channel and indicate site location (e.g.,
station and name of creek or bayou), if applicable.

p. Develop a 3D model of the proposed drainage structures using the
SUE or SUEDA -capabilities of the Bentley Civil Product, if
requested by the State.

q. Develop layouts for the following:

I. Subsurface drainage at retaining walls.

i. Outfall channels within existing ROW.

ii. Bridge deck drainage systems, including internal drainage
piping within the bents where required on structures.

iv. Detention ponds, associated outlet structures, and details, if

applicable. If information is not available at the time of initial
scoping, this work shall be considered as additional work.

FUNCTION CODE 160(162) - ROADWAY DESIGN

SIGNING, PAVEMENT MARKINGS AND SIGNALIZATION (PERMANENT)
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Signing. The Engineer shall prepare drawings, specifications, and details for all
signs. The Engineer shall coordinate with the State (and other Engineers as
required) for overall temporary, interim and final signing strategies and placement
of signs outside contract limits. The Engineer shall:

o Prepare sign detail sheets for large guide signs showing dimensions,
lettering, shields, borders, corner radii, etc., and shall provide a summary
of large and small signs to be removed, relocated, or replaced.

o Designate the shields to be attached to guide signs.
o lllustrate and number the proposed signs on plan sheets.
o Select each sign foundation from State Standards.

Pavement Marking. The Engineer shall detail both permanent and temporary
pavement markings and channelization devices on plan sheets. The Engineer
shall coordinate with the State (and other Engineers as required) for overall
temporary, interim, and final pavement marking strategies. The Engineer shall
select Pavement markings from the latest State standards.

If requested by the State, the Engineer shall provide a 3D model with the
proposed pavement marking stenciled onto the model.

The Engineer shall provide the following information on sign and pavement
marking layouts:

Roadway layout.

Center line with station numbering.

Designation of arrow used on exit direction signs

Culverts and other structures that present a hazard to traffic.

Location of utilities.

Existing signs to remain, to be removed, to be relocated or replaced.

Proposed signs (illustrated, numbered and size).

Proposed overhead sign bridges to remain, to be revised, removed,

relocated, or replaced.

o Proposed overhead sign bridges, indicating location by plan.

o Proposed markings (illustrated and quantified) which include pavement
markings, object markings and delineation.

o Quantities of existing pavement markings to be removed.

o Proposed delineators, object markers, and mailboxes.

o The location of interchanges, mainlanes, grade separations, frontage
roads and ramps. '

o The number of lanes in each section of proposed highway and the location

' of changes in numbers of lanes.
o Right-of-way limits.
o) Direction of traffic flow on all roadways.

O O0OO0OO0OO0OO0OO0OO
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162.3. Traffic Warrant Studies. The Engineer shall prepare a traffic signal warrant
study to support their recommendation for the continuous activation of an existing
traffic signal or a proposed traffic signal based on projected volumes. Each
warrant study must include addressing pedestrian signals along with obtaining
both traffic and pedestrian counts.

The Engineer shall implement each proposed traffic signal improvement within
existing State ROW unless otherwise approved by the State. The Engineer shall
refer to latest version of the TMUTCD, Traffic Signal Manual, and The State’s
roadway (ramp) and traffic standards for work performed for either temporary or
permanent traffic signals. The Engineer shall develop and include a timing plan
for each signal improvement.

162.4. Traffic Signals. Based upon the results of the Traffic Warrant Studies, the
Engineer shall identify and prepare Traffic Signal Plans for all warranted traffic
signals. The Engineer shall confirm the power source for all signals and
coordinate with the appropriate utility agency. Traffic Signal Plans must be
signed and sealed by a Texas Registered Professional Engineer. The Engineer
shall develop all quantities, general notes, specifications and incorporate the
appropriate agency standards required to complete construction. Traffic signal
poles, fixtures, signs, and lighting must be designed per the Green Ribbon
Report recommendations and standards.

The Engineer shall provide the following information in the Traffic Signal Plans:
1. Layout

a. Estimate and quantity sheet
(1)  List of all bid items
(2) Bid item quantities
(3)  Specification item number
(4) Paid item description and unit of measure
b. Basis of estimate sheet (list of materials)
General notes and specification data.
Condition diagram
(1)  Highway and intersection design features
(2) Roadside development
(3) Traffic control including illumination
e. Plan sheet(s)
(1)  Existing traffic control that will remain (signs and markings)
(2) Existing utilities
(3) Proposed highway improvements
(4) Proposed installation
(5) Proposed additional traffic controls
(6) Proposed illumination attached to signal poles.
(7)  Proposed power pole source

a o
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Notes for plan layout

Phase sequence diagram(s)

(1)  Signal locations

(2)  Signal indications

(3) Phase diagram

(4)  Signal sequence table

(6)  Flashing operation (normal and emergency)

(6) Preemption operation (when applicable)

(7)  Contact responsible Agency to obtain interval timing, cycle
length and offset

Construction detail sheets(s)

(1) Poles (State standard sheets)

(2)  Detectors

(3) Pull Box and conduit layout

(4)  Controller Foundation standard sheet

(5) Electrical chart

Marking details (when applicable)

Aerial or underground interconnect details (when applicable)

2. General Requirements

a.
b.

C.
d.

Contact local utility company

(1) Confirm power source

Prepare governing specifications and special provisions list
Prepare project estimate
Conduct traffic counts and prepare Traffic Signal Warrant Studies
for all proposed and existing traffic signals at designated locations.

3. Summary of Quantities

a.
b.

Small signs tabulation
Large signs tabulation including all guide signs

4, Sign Detail Sheets

a.

b
C.
d

All signs except route markers

Design details for large guide signs
Dimensioning (letters, shields, borders, etc.)
Designation of shields attached to guide signs

FUNCTION CODE 160(163) - ROADWAY DESIGN

MISCELLANEOUS (ROADWAY)

The Engineer shall provide the following services:

163.1. Retaining Walls and Miscellaneous Structures. The Engineer shall develop
each retaining wall design and determine the location of each soil boring needed
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for the foundation design of each retaining wall in accordance with the
Geotechnical Manual. Prior to preparation of retaining wall layouts, the Engineer
shall prepare a comparative cost analysis of different types of retaining walls
versus roadway embankment, pavement, soil stabilization, retaining walls type,
and available ROW to determine optimum selection based on economics,
construction time duration, ROW encroachments (need for construction
easements) and construction feasibility. The Engineer shall submit early in the
plan preparation the retaining wall layouts to obtain approval from the State. The
Engineer shall incorporate all necessary information from above referenced
manuals and respective checklists into the retaining wall layouts. For stage
construction, the Engineer shall indicate limits of existing retaining walls for
removal and reconstruction, and determine limits of temporary retaining walls to
be shown on the TCP.

For projects designed using Bentley’s OpenRoads 3D modelling Technology, the
retaining walls shall be represented in the 3D model.

The approximate limits of each retaining wall shall be based on Station or length.
The Engineer shall notify the State the type of retaining walls that will be used for
and Cut and Fill location. Retaining wall types must include:

o Spread Footing Walls (High Footing Pressure Design and Low Footing
Pressure Design). The Engineer shall select a spread footing wall for fill
situation when considerable room behind the walls is available for forming,
constructing, and backfilling the footings and stem. The Engineer shall notify
the State when the quantity is less than 1000 square feet to have as option in
the plans to cast in place a spread footing wall design. This selection has to
be approved to State.

o Mechanically Stabilized Earth (MSE) Walls. The Engineer shall prepare the

retaining wall layouts showing plan and profile or retaining walls for design by

a State approved vendor. The Engineer is responsible for design of geometry

and wall stability. The Engineer shall incorporate a slope of 4:1 or flatter from

the existing and finished ground line elevation to the face of the retaining wall.

Concrete Block Walls (Structural and Landscape).

Tied Back Walls.

Soil Nailed Wallls.

Rock Nailed Walls.

Drilled Shaft Walls.

Temporary MSE Walls.

0O 00O0O0O

The Engineer shall provide layouts (scale 1"=100’), elevations, quantity estimate,
summary of quantities, typical cross sections and structural details of all retaining
walls within the project. Approximate lengths of the retaining walls as shown on
the schematic are listed as below. The Engineer shall determine if any additional
walls are required and verify the need for and length of the retaining walls as
shown on the schematic.
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If applicable, the State will provide architectural standard drawings. The
Engineer shall incorporate architectural standard drawings into design details.
The specific requirements for each item are as follows:

1. Layout Plan

(1)
(2)
(3)
(4)
(9)
(6)
(7)

(8)
(9)

Designation of reference line

Beginning and ending retaining wall stations

Offset from reference line

Horizontal curve data

Total length of wall

Indicate face of wall

All wall dimensions and alignment relations (alignment data as
necessary)

Soil boring locations

Drainage, signing, lightning, etc. that is mounted on or passing through
the wall.

(10) Subsurface drainage structures or utilities which could be impacted by
wall construction.
2. Elevation:
(a) Top of wall elevations
(b) Existing and finished ground line elevations
(¢) Vertical limits of measurement for payment
(d) Type, limits and anchorage details of railing (only if Traffic Railing
foundation standard is not being used on this project)
(e) Top and bottom of wall profiles plotted at correct station & elevation.
()  Underdrains
(9) Any soil improvement, if applicable.
(h) Drainage, signing, lighting etc. as noted above
(i) Drainage structures and utilities as noted above
3. Sectional View:
(a) Reinforced volume
(b) Underdrain location
(c) Soil improvements, if applicable.
4. General Guidelines for Retaining Walls
(a) The Engineer shall perform design calculations to check the external
stability of the walls including slope stability, bearing, sliding and
overturning and detail drawings in accordance with the standard
requirements of the State.
(b) For retaining wall submittals, the Engineer shall check State's Bridge

Division website for current requirements.
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163.2. Traffic Control Plan, Detours, Sequence of Construction. The Engineer shall
prepare Traffic Control Plans (TCP) including TCP typical sections, for the
project. The Engineer shall complete Form 2229-Significant Project Procedures
along with Page 4 of Form 1002, specifically titled Accelerated Construction
Procedures. A detailed TCP must be developed in accordance with the latest
edition of the TMUTCD. The Engineer shall implement the current Barricade and
Construction (BC) standards and TCP standards as applicable. The Engineer
shall interface and coordinate phases of work, including the TCP, with adjacent
Engineers. The Engineer shall:

1. Provide a written narrative of the construction sequencing and work
activities per phase and determine the existing and proposed traffic control
devices (regulatory signs, warning signs, guide signs, route markers,
construction pavement markings, barricades, flag personnel, temporary
traffic signals, etc.) to be used to handle traffic during each construction
sequence. The Engineer shall show proposed traffic control devices at
grade intersections during each construction phase (stop signs,
flagperson, signals, etc.). The Engineer shall show temporary roadways,
ramps, structures (including railroad shoo-fly) and detours required to
maintain lane continuity throughout the construction phasing. If temporary
shoring is required, prepare layouts and show the limits on the applicable
TCP.

2.  Coordinate with the State in scheduling a Traffic Control Workshop and
submittal of the TCP for approval by the Traffic Control Approval Team
(TCAT). The Engineer shall assist the State in coordinating mitigation of
impacts to adjacent schools, emergency vehicles, pedestrians, bicyclists
and neighborhoods.

3. Develop each TCP to provide continuous, safe access to each adjacent
property during all phases of construction and to preserve existing access.
The Engineer shall notify the State in the event existing access must be
eliminated, and must receive approval from the State prior to any
elimination of existing access.

4 Design temporary drainage to replace existing drainage disturbed by
construction activities or to drain detour pavement. The Engineer shall
show horizontal and vertical location of culverts and required cross
sectional area of culverts.

5. Prepare each TCP in coordination with the State. The TCP must include
interim signing for every phase of construction. Interim signing must
include regulatory, warning, construction, route, and guide signs. The
Engineer shall interface and coordinate phases of work, including the
TCP, with adjacent Engineers, which are responsible for the preparation of
the PS&E for adjacent projects.

6. Maintain continuous access to abutting properties during all phases of the
TCP. The Engineer shall develop a list of each abutting property along its
alignment. The Engineer shall prepare exhibits for and attend meetings
with the public, as requested by the State.
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7. Make every effort to prevent detours and utility relocations from
extending beyond the proposed Right-of-way lines. If it is necessary to
obtain additional permanent or temporary easements and Right-of-Entry,
the Engineer shall notify the State in writing of the need and justification
for such action. The Engineer shall identify and coordinate with all utility
companies for relocations required.

8. Describe the type of work to be performed for each phase of sequence of
construction and any special instructions (e.g. storm drain, culverts,
bridges, railing, illumination, signals, retaining walls, signing, paving
surface sequencing or concrete placement, ROW restrictions, utilities,
etc.) that the contractor should be made aware to include limits of
construction, obliteration, and shifting or detouring of traffic prior to the
proceeding phase.

9. Include the work limits, the location of channelizing devices, positive
barrier, location and direction of traffic, work area, stations, pavement
markings, and other information deemed necessary for each phase of
construction.

10. Identify and delineate any outstanding ROW parcels.

11.  Delineate areas of wetlands on traffic control plans.

12. At the request of the State, the TCP phasing shall be designed using
Bentley's OpenRoads 3D modeling technology.

Temporary Traffic Signals and lllumination: The Engineer shall immediately
notify the State if the Engineer determines that an existing traffic signal or
roadway illumination will be affected by the project. The Engineer shall address
the adjustment or realignment of traffic signal heads and the use of detection for
mainlanes and side streets on the plans as directed by the State. The Engineer
shall obtain traffic movement counts to address any new timing plans to minimize
the impact during construction and to determine the storage length needed for
left and right turn movements. The Engineer shall address lighting of signalized
intersections and shall coordinate with local utilities as approved by the State.

lllumination. The Engineer shall refer to TxDOT's Highway lllumination Manual
and other deemed necessary State approved manuals for design of continuous
lighting and safety lighting for all conventional, high-mast, and underpass lighting.
The Engineer shall include safety lighting as part of each design on each flashing
beacon and traffic signal. The Engineer shall provide a preliminary layout for
initial review and approval by the State. The Engineer shall prepare circuit wiring
diagrams showing the number of luminaries on each circuit, electrical
conductors, length of runs, service pole assemblies. Underpass lighting must be
used on all structures within each project. The Engineer shall integrate existing
illumination within the project limits into the proposed design. The Engineer shall
coordinate with the State to determine the location of proposed high-mast,
conventional, and underpass lighting.
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163.5. StormWater Pollution Prevention Plans (SW3P). The Engineer shall develop
SW3P, on separate sheets from (but in conformance with) the TCP, to minimize
potential impact to receiving waterways.  The SW3P must include text describing
the plan, quantities, type, phase and locations of erosion control devices and any
required permanent erosion control.

163.6. Compute and Tabulate Quantities. The Engineer shall provide the summaries
and quantities within all formal submittals.

163.7. Special Utility Details (Water, Sanitary Sewer, etc.) The Engineer shall
develop special details to accommodate or adjust utilities. Prior to developing
any special utility detail, the Engineer shall notify the State in writing regarding
each utility conflict that may require an accommodation. As directed by the State
the Engineer shall coordinate with each utility to develop each special detail. The
Engineer shall develop each utility detail or accommodation in compliance with
the State's Utility Accommodation Rules. The Engineer shall prepare each plan
sheet, detail sheet, special specification, special provision, and special note
required to incorporate the details into the State’s plans.

163.8. Miscellaneous Structural Details. The Engineer shall provide necessary details
required to supplement standard details.

163.9. Agreements (Railroad, etc.) and Layouts. The Engineer shall prepare each
railroad or other agency agreement, exhibit, and layout sheet in accordance with
the requirements of each railroad and as directed by the State. The Engineer
shall coordinate with each railroad or agency and the State to determine
submittal requirements, processing schedules, and exhibit formats. The Engineer
shall submit each exhibit to the State for review and processing.

163.10. Testimony for Right of Way Hearings. If required, the Engineer shall support
and testify in possible Right of Way hearings, as the Engineer of Record for the
project. As requested by the State or the Attorney General's office, the Engineer
shall be required to do the following:

e Research, study, analyze and review the project and the assigned parcels
for acquisition;

e Prepare litigation designs and standard 8.5 x 11 inch, 11 x 17 inch or 24 x
36 inch paper exhibits. These deliverables are considered to be litigation
documents and not engineering documents requiring a P.E. seal;

e Be available to prepare for and testify at hearings, depositions and trials,
and;

e Be available to assist and consult with the Attorney General’'s Office, with
case preparation.

163.11. Estimate. The Engineer shall independently develop and report quantities

necessary to construct the contract in standard State bid format at the specified
milestones and Final PS&E submittals. The Engineer shall prepare each
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construction cost estimates using Estimator or any approved method. The
estimate shall be provided at each milestone submittal or in DCIS format at the
95% and Final PS&E submittals per State’s District requirement.

Contract time determination. The Engineer shall prepare a detailed contract
time estimate to determine the approximate time required for construction of the
project in calendar and working days (based on the State standard definitions
of calendar and working days) at the 95% and Final PS&E milestone. The
schedule must include tasks, subtasks, critical dates, milestones, deliverables,
and review requirements in a format which depicts the interdependence of the
various items and adjacent construction packages. The Engineer shall provide
assistance to the State in interpreting the schedule.

Specifications and General Notes. The Engineer shall identify necessary
standard specifications, special specifications, special provisions and the
appropriate reference items. The Engineer shall prepare General Notes from
the District's Master List of General Notes, Special Specifications and Special
Provisions for inclusion in the plans and bidding documents. The Engineer shall
provide General Notes, Special Specifications and Special Provisions in the
required format.

Constructability Review. The Engineer shall provide Independent Quality
Review of the constructability PS&E sets.

The Engineer shall perform constructability reviews at major project design
milestones (e.g. 30%, 60%, 90%, and final plan) to identify potential
constructability issues and options that would provide substantial time savings
during construction. The constructability review must be performed for all
roadway and structural elements such as Sequence of Work/Traffic Control,
Drainage (Temporary and Permanent), Storm Water Pollution Prevention Plan
(SW3P), Environmental Permits, Issues and Commitments (EPIC) addressed,
identify Utility conflicts; ensuring accuracy and appropriate use of Iltems,
Quantities, General Notes, Standard and Special Specifications, Special
Provisions, Contract Time/Schedule, Standards; and providing detailed
comments in an approved format. Reviews must be captured in a
Constructability Log identifying areas of concern and potential conflict. The
Engineer shall provide the results of all Constructabilty reviews and
recommendations to the State at major project design milestone submittals.

FUNCTION CODE 160(165) - ROADWAY DESIGN

TRAFFIC MANAGEMENT SYSTEMS (PERMANENT)

The Engineer shall design and provide details as a part of the State’s Intelligent
Transportation System to be managed from the Combined Transportation,
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Emergency and Communications Center (CTECC). The design must include
elements such as lane-use control signals, variable message signs, closed-circuit
Television (TV) cameras, and loop or other vehicle detection devices. The
Engineer shall prepare the design and details including conduit and cable,
support structures, control equipment, etc. necessary to implement the system.
Design specifications shall be defined in the work authorization. The Engineer
shall also coordinate with the State Computerized Transportation Management
Systems (CTMS) Section should the State have a computerized traffic
management system under construction or in place and operating within the
project limits.

FUNCTION CODE 160(170) — ROADWAY DESIGN

BRIDGE DESIGN

170.1.

170.2.

170.3.

Bridge Layout. The Engineer shall prepare a bridge layout plan sheet for each
bridge and bridge class culvert. The Engineer shall determine the location of
each soil boring needed for foundation design in accordance with the
Geotechnical Manual.

Prior to preparation of each bridge layout, the Engineer shall prepare a
comparative cost analysis of bridge structures to determine: (1) the optimum
bridge beams for vertical clearance over railroads, roadway, or waterways, (2)
the optimum bridge structure versus roadway embankment, pavement, soil
stabilization, and retaining walls, and (3) to determine optimum in bridge beams
for the direct connectors.

The Engineer shall submit a 3D model (if applicable) and bridge layout for each
structure early in the plan preparation process to obtain approval from the State.
The Engineer shall comply with all relevant sections of the latest edition of the
State’s LRFD Bridge Design Manual, Bridge Project Development Manual,
Bridge Detailing Guide, and AASHTO LRFD Bridge Design Specifications and
respective checklists. Each bridge layout sheet must include bridge typical
sections, structural dimensions, abutment and bent locations, superstructure and
substructure types. The Engineer shall locate and plot all soil borings and
utilities, show proposed retaining walls, and, for staged construction, indicate
limits of existing bridge for removal and reconstruction.

Bridge Detail Summary. The Engineer shall prepare total bridge quantities,
estimates, and summary sheets for each bridge or bridge class culvert.

Bridge Structural Details. The Engineer shall prepare each structural design
and develop detailed structural drawings of all required details in compliance with
above-listed manuals and guidelines. The Engineer shall assemble and complete
all applicable State Standard Details sheets.

Additionally, the Engineer shall:
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Perform calculations for design of bridge abutments.

Perform calculations for bridge slab design.

Perform calculations to determine elevations of bridge substructure and
super structure elements.

Perform calculations for bridge box beam design.

Prepare necessary foundation details and plan sheets.

Prepare plan sheets for abutment design.

Prepare plan sheets for additional abutment details.

Prepare framing plan and slab plan sheets.

Compute and prepare tables for slab and bearing seat elevations, dead
load deflections, etc.

Design beams and prepare beam design tables.

Prepare special provisions and special specifications in accordance to the
above-listed manuals and guidelines.

FUNCTION CODE 309(309) — DESIGN VERIF/CHANGES/ALTER
CONSTRUCTION PHASE SERVICES

The Engineer shall provide Construction Phase Services at the written request of the
State’s Project Manager. The written request must include a description of the work

requested, a

mutually agreed upon time limit, and any special instructions for

coordination and submittal. These services shall include, but are not limited to the

following:

Attend
Attend
Attend

oNoahWN =

Providi

preconstruction meeting
partnering meeting
field ' meetings and make visits to site

Calculate quantities and assist the area engineer in preparing change orders
Review and approval of shop drawings

Review and approval of forming details

Responding to requests for information (RFls)

ng minor redesign (major redesign should be handled with a contract

supplement), which will include changes to the affected plan sheets and an

update
9. Answe
10. Providi

d copy of the 3D model (if applicable).
ring general questions
ng clarification

11. Other project related tasks in support of the State during construction

Deliverables

Plans

The Engineer shall provide the following information at each submittal:

1. 30% Plans Submittal

Engineering-E
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Eight sets of 11" x 17” plan sheets for the State District Review.

Estimate of construction cost.

Engineer’s internal QA and QC markup set.

Form 1002 and Design Exceptions with existing and proposed typical
sections, location map and design exception exhibits.

If applicable, a Preliminary 3D model, in DGN format, created using
Bentley’s OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the 30% plan sheets.

2. Between 30% Submittal and 60% Submittal:

2.1.
2.2

2.3.
24.

2.5.
2.6.

2.7.

Eight sets of 11" x 17" bridge and retaining wall layouts for the State
District review.

External stability analysis for retaining walls.

Engineer’s internal QA and QC marked up set.

One set of a roll format TCP phasing layouts, one .pdf of plan sheets for
TCP concept, and significant project procedures form (State Form 2229)
to present at the TCAT for the State review.

One set of a roll format of illumination plan concept to State review.

For Division Hydraulic Review of existing Bridge Class Culverts, five sets of
11" x 17" Bridge Class Culvert Plan and Profile sheets and Hydrology &
Hydraulics sheets, include project title sheet and project layout sheet.

If applicable, a preliminary 3D model, in DGN format, created using
Bentley’'s OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the Bridge and Retaining Wall layouts.

3. 60% Plans Submittal:

3.1.
3.2.
3.3.
3.4.

3.5.

Eight sets of 11" x 17" plan sets for the State District review.

Estimate of construction cost.

Engineer’s internal QA and QC marked up set.

One set of a roll format TCP phasing layouts, one .pdf of plan sheets for
TCP concept, and significant project procedures form (State Form 2229)
to present at the TCAT for the State review.

If applicable, a preliminary 3D model, in DGN format, created using
Bentley's OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with detail to verify the design of the 60% plan sheets. The level of detail
of the surface and subsurface features will be at the direction of the State.

4. State Bridge Review
4.1.Seven sets of Bridge Layouts

If applicable, a preliminary 3D model, in DGN format, created using
Bentley’'s OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and
with enough detail to verify the design of the Bridge layouts.
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5. Review Submittal (90%)

5.1.
5.2.
5.3.
54.
5.5.

5.6.
5.7.
5.8.

10 sets of 11" x 17" plan sheets for the State District Review.

Estimate of construction cost.

Marked up general notes

Construction schedule.

New Special Specifications and Special Provisions with Form 1814, if
applicable.

Engineer’s internal QA and QC marked up set.

Other supporting documents.

If applicable, a detailed 3D model, in DGN format, created using Bentley’s
OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and with
detail to verify the design of the 90% plan sheets. The level of detail of the
surface and subsurface features will be at the direction of the State.

6. District Review Submittal (95%):

6.1.
6.2.

6.3.
6.4.
6.5.

6.6.
6.7.
6.8.
6.9.
6.10.
6.11.
6.12.
6.13.
6.14.
6.15.

12 sets of 11” x 17" plan sheets for the State district review

List of governing Specifications and Special Provisions in addition to
those required.

Marked up general notes.

Plans estimate.

New Special Specifications and Special Provisions with Form 1814, if
applicable.

Triple Zero Special Provisions.

Engineer sign, seal and date supplemental sheets (8 2" x 11").

Contract time determination summary.

Significant project procedures form.

Right-of-Way and utilities certification.

Temporary road closure letters.

Construction speed zone request.

Engineer’s internal QA and QC marked-up set.

Other supporting documents.

If applicable, a detailed 3D model, in DGN format, created using Bentley's
OpenRoads, OpenBridge and/or 3D MicroStation\Civil tools, and with
detail to verify the design of the 95% plan sheets. The level of detail of the
surface and subsurface features will be at the direction of the State.

7. Final submittal (100%).

14 paper sets of 11" x 177

Revised supporting documents from 95% review comments.

If applicable, a final 3D model, in DGN format, LandXML format and other
format (as directed by the State) created using Bentley’s OpenRoads,
OpenBridge and/or 3D MicroStation\Civil tools. The level of detail of the
surface and subsurface features will be at the direction of the State.
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Electronic Copies

The Engineer shall furnish the State with a CD or DVD of the final plans in the
format of current CADD system used by the State, .pdf format, and in the State’'s
File Management System (FMS) format.

The Engineer shall also provide separate CD or DVD containing cross section
information (in dgn, XLR, & ASCII formats) for the State contractor to use.

The Engineer shall provide an electronic copy of Primavera file or the latest
scheduling program used by the State for construction time estimate.

With the approval of the State, and in lieu of the above, the Engineer may maintain
the project files in the State’s ProjectWise container. The handoff of the electronic
files will be via email to the State, with a URN link to the project location in
ProjectWise provided in the email.

Calculations
The Engineer shall provide the following:
A 3-ring binder with all quantity and non-structural design calculations.

A bound copy of all engineering calculations, analysis, input calculations,
quantities, geometric designs (GEOPAK GPK files), etc. relating to the
project’s structural elements. Project structural elements include, but are not
limited to: bridges, retaining walls, overhead sign foundations, high-mast
ilumination foundations, non-standard culverts, custom headwalls and
drainage appurtenances.

Working copies of all spreadsheets and output from any programs utilized on a
CD or DVD in a universally reliable format.

The Engineer may provide the calculations in .pdf format in lieu of the bound hard

copies. The .pdf file should be submitted on a CD,DVD, or in ProjectWise (if
applicable).

Engineering—Engineering_IndefDelwWA doc Page 39 of 39 Attachment C




WAs Used ' Legacy Contract No. 12-6IDP5058
PeopleSoft Contract No. 4961

ATTACHMENT D
D-1
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 of Engineering Contract
No. (the Contract) entered into by and between the State of Texas, acting by and through
the Texas Department of Transportation (the State), and (the Engineer).

PART I. The Engineer will perform engineering services generally described as
in accordance with the project description attached hereto and made a part of this Work Authorization. The
responsibilities of the State and the Engineer as well as the work schedule are further detailed in exhibits A, B and
C which are attached hereto and made a part of the Work Authorization.

PART ll. The maximum amount payable under this Work Authorization is $ and the method
of payment is as set forth in Attachment E of the Contract. This amount is based upon
fees set forth in Attachment E, Fee Schedule, of the Contract and the Engineer’s estimated Work Authorization
costs included in Exhibit D, Fee Schedule, which is attached and made a part of this Work Authorization.

PART lll. Payment to the Engineer for the services established under this Work Authorization shall be made in
accordance with Articles 3 thru 5 of the contract, and Attachment A, Article 1.

PART IV. This Work Authorization shall become effective on the date of final acceptance of the parties hereto
and shall terminate on , unless extended by a supplemental Work Authorization as provided in
Attachment A, Article 1.

The maximum contract time is the time needed to complete all work authorizations that will be issued in the
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting
from the contract execution date.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations provided under the
Contract.

IN WITNESS WHEREOF, this Work Authorization is executed in duplicate counterparts and hereby accepted
and acknowledged below.

THE ENGINEER THE STATE OF TEXAS

(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)
(Date) (Date)

LIST OF EXHIBITS

Exhibit A Services to be provided by the State

Exhibit B Services to be provided by the Engineer

Exhibit C Work Schedule

Exhibit D Fee Schedule/Budget

Exhibit H-2 Subprovider Monitoring System Commitment Agreement
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ATTACHMENT D
D-2
SUPPLEMENTAL WORK AUTHORIZATION NO.
WORK AUTHORIZATION NO.
CONTRACT FOR ENGINEERING SERVICES

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5
Contract No. hereinafter identified as the “Contract,” entered into by and between the
State of Texas, acting by and through the Texas Department of Transportation (the State), and

(the Engineer).

The following terms and conditions of Work Authorization No. are hereby amended as follows:

This Supplemental Work Authorization shall become effective on the date of final execution of the parties
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in
full force and effect.

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and
hereby accepted and acknowledged below.

THE ENGINEER THE STATE OF TEXAS
(Signature) (Signature)
(Printed Name) (Printed Name)
(Title) (Title)

(Date) (Date)
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ATTACHMENT E

FEE SCHEDULE
(Final Cost Proposal)

This attachment provides the basis of payment and fee schedule. The basis of payment for this
contract is indicated by an “X” in the applicable box. The basis shall be supported by the Final
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be
supported by a separate FCP.

“X” Basis

The lump sum shall be equal to the maximum amount payable. The lump sum
X | Lump Sum | includes all direct and indirect costs and fixed fee. The Engineer shall be paid
pro rata based on the percentage of work completed. For payment the
Engineer is not required to provide evidence of actual hours worked, travel,
overhead rates or other evidence of cost.

The unit cost(s) for each type of unit and number of units are shown in the FCP.
X | Unit Cost | The unit cost includes all direct and indirect costs and fixed fee. The Engineer
shall be paid based on the type and number of units fully completed and the
respective unit cost. For payment, the Engineer is not required to provide
evidence of actual hours worked, travel, overhead rates or any other cost data.
The FCP may include special items, such as equipment which are not included
in the unit costs. Documentation of these special costs may be required. The
maximum amount payable equals the total of all units times their respective unit
cost plus any special direct items shown.

The specified rates for each type of labor are shown in the FCP below. The FCP
Specified | may include special items, such as equipment which are not included in the

X | Rate specified rates. Payment shall be based on the actual hours worked muiltiplied
Basis by the specified rate for each type of labor plus other agreed to special direct
cost items. The specified rate includes direct labor and indirect cost and fixed
fee. The State may request documentation of reimbursable direct costs
including hours worked. Documentation of special item costs may be required.
The specified rate is not subject to audit.

Payment shall be based on direct and indirect costs incurred plus a pro rata
Cost Plus | share of the fixed fee based on the ratio of labor and overhead cost incurred to
X | Fixed Fee | total estimated labor and overhead cost in the FCP or the percentage of work
completed. The invoice must itemize labor rates, hours worked, other direct
costs and indirect costs. The Engineer may be required to provide
documentation of hours worked and any eligible direct costs claimed. The
provisional overhead rate charged is subject to audit and adjustment to actual
rates incurred. The FCP below shows the hourly rates for labor, other direct
expenses including but not limited to travel and allowable materials, provisional
overhead rate and the fixed fee.
___A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum,
no maximum. This option does not apply to Indefinite Deliverable
Contracts.)
_X B. Range of Cost Plus Fixed Fee — Actual wages must be within the
allowable range shown on the Final Cost Proposal.
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WASs Used Legacy Contract No. 12-6IDP5058
PeopleSoft Contract No. 4961

ATTACHMENT E - FEE SCHEDULE

Final Cost Proposal (FCP) Supporting Basis of Payment

* The MAXIMUNM AMOUNT PAYABLE is $5,000,000.00

The maximum amount payable is based on the following data and calculations:
* Maximum amount payable must be negotiated for each work authorization.
Range of cost plus fixed fee labor rates billed to the State for a specific employee of the

Engineer or its sub-providers may not increase their rate by more than 3.4 percent within a
classification within any twelve month period.
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WAs Used

LEGACY CONTRACT NO. 12-61DP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE

COST PLUS FIXED FEE PAYMENT BASIS

PRIME PROVIDER NAME: IDCUS, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Senior Project Manager 20+ $7.25 $73.43
Quality Manager 10 to 20 $7.25 $78.59
Senior Engineer 15+ $7.25 $62.75
Senior Hydrologist 15+ $7.25 $65.00
Hydrologist 5t0 15 $7.25 $57.00
Project Engineer 10to 15 $7.25 ___$48.00
Design Engineer 5t0 10 $7.25 $40.63
[Engineer-In-Training 1t05 $7.25 $32.00
Senior Engineer Tech 15+ $7.26 $38.00
[Engineer Tech 5to 15 $7.25 $31.00
Junior Engineer Tech 1to 5 $7.25 $25.00
Senior CADD Operator 15+ $7.25 $31.81
CADD Operator 510 15 $7.25 $27.63
Junior CADD Operator 1to 5 $7.25 $25.32
Admin/Clerical $7.25 $23.00
INDIRECT COST RATE: 159.00%
PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shown.

maximum amount not to exceed.

is not eligible for payment under that work authorization.

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961
ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: AECOM Technical Services, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABORISTAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Project Manager 1010 20 $7.25 $85.00
Senior Structural Engineer 15+ $7.25 $78.00
Structural Engineer 5to 15 $7.25 $70.00
Engineer-In-Training 1t05 $7.25 $37.00
Senior Engineer Tech 15+ $7.25 $42.00
Engineer Tech 5to 15 $7.25 $37.00
Junior Engineer Tech 1t05 $7.25 $28.00
Senior CADD Operator 15+ $7.25 $49.00
CADD Operator 5t0 15 $7.25 $35.00
Junior CADD Operator 1t05 $7.25 $29.00
Admin/Cierical $7.25 $28.00
INDIRECT COST RATE: 149.10%
PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shown.

maximum amount not to exceed.

is not eligible for payment under that work authorization.

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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WASs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS

SUBPROVIDER NAME: Bain Medina Bain, Inc.

DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM

Project Manager 10to 20 $7.25 $70.49
Quality Manager 10to 20 $7.25 $78.59
Senior Engineer 15+ $7.25 $62.75
Senior Structural Engineer 15+ $7.25 $72.00
Structural Engineer 5to 15 $7.26 $65.75
Senior Hydrologist 15+ $7.25 $65.00-
Hydrologist 5to 15 $7.25 $57.00
Project Engineer 10to 15 $7.25 $48.00
Design Engineer S5to 10 $7.25 $40.63
[Engineer-In-Training 1to5 $7.25 $31.05
Senior Engineer Tech 15+ $7.25 $36.86
[Engineer Tech 5t0 15 $7.25 $29.75
Junior Engineer Tech 1t05 $7.25 ___$25.00
Senior CADD Operator 15+ $7.25 $31.81
CADD Operator Sto 15 $7.25 $27.63
Junior CADD Operator 1to5 $7.25 $25.32
Admin/Clerical $7.25 $24.00

*This rate was

voluntarily reduced

*INDIRECT COST RATE: 185.00% by provider since it

exceeded the

overhead rate

threshold of 200%.

PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shown.

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the
maximum amount not to exceed.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WASs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961
ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: Entech Civil Engineers, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Project Manager 10 to 20 $7.25 $76.00
Quality Manager 1010 20 $7.25 $80.00
Senior Engineer 15+ $7.256 $70.00
Senior Structural Engineer 15+ $7.25 $75.00
Structural Engineer 5t0 15 $7.25 $65.75
Senior Hydrologist 15+ $7.25 $65.00
Hydrologist 5t0 15 $7.25 $57.00
Project Engineer 10t0 15 $7.25 $53.00
Design Engineer 5t0 10 $7.25 $42.00
Engineer-In-Training 105 $7.25 $35.00
Senior Engineer Tech 15+ $7.25 $43.00
[Engineer Tech 510 15 $7.25 $30.00
Junior Engineer Tech 105 $7.25 $25.00
Senior CADD Operator 15+ $7.25 $36.00
CADD Operator 5t0 15 $7.25 $28.00
Junior CADD Operator 1t0 5 $7.25 $26.00
Admin/Clerical $7.25 $27.00
INDIRECT COST RATE: 143.08%
PROFIT RATE: 10.0%

Actual rates to be billed not to exceed the maximum shown.

maximum amount not to exceed.

is not eligible for payment under that work authorization.

Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.

Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE

COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: Landtech, Inc. dba Landtech Consultants, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABORISTAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Project Manager 10to 20 $7.25 $73.50
Quality Manager 10 to 20 $7.25 $78.59
Senior Engineer 15+ $7.25 $68.00
Senior Structural Engineer 15+ $7.25 $72.00
Structural Engineer 5to 15 $7.25 $65.75
Senior Hydrologist 15+ $7.25 $65.00
Hydrologist 5t0 15 $7.25 $57.00
Project Engineer 10to 15 $7.25 $48.00
Design Engineer 5t0 10 $7.25 $40.63
|Engineer-in-Training 1t0 5 $7.25 $31.05
Senior Engineer Tech 15+ $7.25 $39.25
Engineer Tech 51015 $7.25 $29.75
Junior Engineer Tech 1t05 $7.25 $25.00
Senior CADD Operator 15+ $7.25 $31.81
CADD Operator 5to0 15 $7.25 $27.63
Junior CADD Operator 1to 6 $7.25 $25.32
Admin/Clerical $7.25 $23.50
INDIRECT COST RATE: 162.41%
PROFIT RATE: 10.0%
Actual rates to be billed not to exceed the maximum shown.
Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the
maximum amount not to exceed.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WASs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4861

ATTACHMENT E- FEE SCHEDULE
COST PLUS FIXED FEE PAYMENT BASIS
SUBPROVIDER NAME: Parsons Brinckerhoff, Inc.
DIRECT LABOR
YEARS OF HOURLY RATE
LABOR/STAFF CLASSIFICATION EXPERIENCE MINIMUM MAXIMUM
Project Manager 1010 20 $7.25 $75.00
Quality Manager 10to 20 $7.25 $78.59
Senior Engineer 15+ $7.25 $62.75
Senior Structural Engineer 15+ $7.25 $72.00
Structural Engineer 5to 15 $7.25 $65.75
Senior Hydrologist 15+ $7.25 $69.00
Hydrologist 510 15 $7.25 $57.00
Project Engineer 10to 15 $7.25 $48.00
Design Engineer 5t 10 $7.25 $40.63
|Engineer-In-Training 1to 5 $7.25 $34.00
Senior Engineer Tech 15+ $7.25 $36.86
Engineer Tech 510 15 $7.25 $29.75
Junior Engineer Tech 1t0 5 $7.25 $25.00
Senior CADD Operator 15+ $7.25 $36.00
CADD Operator 5to 15 $7.25 $27.63
Junior CADD Operator 105 $7.25 $25.32
Admin/Clerical $7.25 $27.00
INDIRECT COST RATE: 153.82%
PROFIT RATE: 10.0%
Actual rates to be billed not to exceed the maximum shown.
Minimum rate to be billed if actual is less. Documentation of hours worked is necessary for reimbursement.
Cost Plus Fixed Fee Payment Basis: Rates, within the ranges indicated, will be agreed upon for use in calculating the
maximum amount not to exceed.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: Rods Aerial Mapping, Inc.
DIRECT LABOR
YEARS OF _ HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE | CONTRACT RATE

Senior GIS Operator $110.00
GIS Operator $80.00
GIS Technician $75.00
Admin/Clerical $55.00
Project Coordinator - Mobile LIiDAR $125.00
Mobile LIDAR Processing Technician $85.00
Project Coordinator - AM $125.00
Certified Photogrammetrist $105.00
Analytical Triangulation Specialist $85.00
Aerial Mapping Technician $85.00
Orthophoto Specialist $80.00
Mapping Editor (includes QA/QC, Finishing, & Finalization) $75.00
Aerial Office Technician $55.00
Project Coordinator - AP $120.00
Aerial Processing Technician $85.00
Project Coordinator - FWAL $120.00
Airborne LiDAR Processing Technician $85.00
Project Coordinator - HAL $120.00
Helicopter LIDAR Processing Technician $79.00
Photo Lab Specialist $66.00
Photo Processing Technician $70.00
Abstractor $563.00
Flagger . $39.00
Aerial Photography Flight Crew Fixed Wing Aircraft (Includes $85.00
Pilot and Camera Operator) ’
Helicopter Flight Crew Aircraft (includes Pilot and LiDAR

$85.00
Operator
LiDAR flight crew fixed Wing Aircraft (includes Pilot & LIDAR

$85.00
Operator

\

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6I1DP5058
PEOPLESOFT CONTRACT NO. 4851

ATTACHMENT E - FEE SCHEDULE

SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Geotest Engineering, Inc.
DIRECT LABOR
YEARS OF d HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE

Project Manager 10 to 20 $194.37
Senior Engineer 15+ $158.32
Project Engineer 10t0 15 $125.40
Design Engineer 5t010 $107.16
[Engineer-In-Training 1to5 $94.05
Senior Engineer Tech 15+ $100.32
[Engineer Tech 5to15 $84.65
Junior Engineer Tech 1to5 $62.70
Senior Geologist 15+ $119.13
Geologist 5t0 15 $94.05
Admin/Clerical $68.97

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-61DP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS

SUBPROVIDER NAME: Landtech, Inc. dba Landtech Consultants, Inc.
DIRECT LABOR
YEARS OF HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE

RPLS - Project Manager 15+ $152.99
RPLS - Task Leader 10to 15 $129.89
Senior Survey Tech (Must be Surveyor in Training (SIT), or
have a minimum of five year's surveying experience) Sto10 $ 93'91
Survey Tech 1to5 $92.37
Senior GIS Operator $121.23
GIS Operator $90.43
GIS Technician $83.71
Admin/Clerical $63.50
Abstractor $80.82
Flagger $51.96

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to
audit.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization. :
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961
ATTACHMENT E - FEE SCHEDULE
SPECIFIED RATE PAYMENT BASIS
SUBPROVIDER NAME: Bain Medina Bain, Inc.
DIRECT LABOR
YEARS OF HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE CONTRACT RATE
RPLS - Project Manager 15+ $142.86
Licensed State Land Surveyor 10+ $141.08
RPLS - Task Leader 10to 15 $126.97
Senior Sl.fr\{ey Tech (Must be Surveygr in Traiqing (SIT), or 510 10 $100.32
have a minimum of five year's surveying experience)
Survey Tech 1to5 $87.78
Senior GIS Operator $109.73
GIS Operator $87.78
GIS Technician $84.65
Admin/Clerical $65.84
Abstractor $75.24
Flagger $56.43

Contract rates include labor, overhead, and profit.

audit.

is not eligible for payment under that work authorization.

All rates are negotiated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
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WAs Used

LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4861

ATTACHMENT E- FEE SCHEDULE

LUMP SUM PAYMENT BASIS

PRIME PROVIDER NAME: IDCUS, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE | CONTRACT RATE

Senior Project Manager 20+ $70.49 $200.83
Quality Manager 10 to 20 $62.00 $176.64
Senior Engineer 15+ $60.00 $170.94
Senior Hydrologist 15+ $62.00 $176.64
Hydrologist 5t0 15 $50.00 $142.45
Project Engineer 10to 15 $48.00 $136.75
Design Engineer 5t0 10 $40.63 $115.75
Engineer-in-Training 1t05 $31.68 $90.26
Senior Engineer Tech 15+ $37.00 $105.41
Engineer Tech 51015 $30.55 $87.04
Junior Engineer Tech 1105 $25.00 $71.23
Senior CADD Operator 15+ | $31.81 $90.63
CADD Operator 5t015 $27.63 $78.72
Junior CADD Operator 1to5 $25.32 $72.14
Admin/Clerical $23.00 $65.53
INDIRECT COST RATE: 159.00%
PROFIT RATE: 10.0% 5 L€ - sl AR &3

not required.

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used

Contract rates include labor, overhead, and profit.

not required.

All rates are negotiated rates and are not subject to change or adjustment.
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.

LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961
ATTACHMENT E- FEE SCHEDULE
LUMP SUM PAYMENT BASIS
SUBPROVIDER NAME: AECOM Technical Services, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE CONTRACT RATE
Project Manager 10 to 20 $68.00 $186.33
Quality Manager 10 to 20 $62.25 $170.57
Senior Engineer 15+ $62.00 $169.89
Senior Structural Engineer 15+ $67.00 $183.59
Structural Engineer 5to 15 $53.35 $146.18
Senior Hydrologist 15+ $62.00 $169.89
Hydrologist 5to 15 $55.00 $150.71
Project Engineer 10to 15 $52.00 $142.49
Design Engineer 5t0 10 $42.00 $115.08
Engineer-In-Training 1t05 $33.00 $90.42
Senior Engineer Tech 15+ $42.00 $115.08
Engineer Tech 5to0 15 $31.00 $84.94
Junior Engineer Tech 1105 $25.00 $68.50
Senior CADD Operator 165+ $36.00 $98.64
CADD Operator 5t0 15 $28.00 $76.72
Junior CADD Operator 1t05 $24.75 $67.82
Admin/Clerical $23.00 $63.02
INDIRECT COST RATE: 149.10%
PROFIT RATE: 10.0%
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4861

ATTACHMENT E- FEE SCHEDULE
LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Bain Medina Bain, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABORISTAFF CLASSIFICATION EXPERIENCE | BASERATE | CONTRACT RATE
Project Manager 10to0 20 $55.00 $172.43
Quality Manager 10 to 20 $53.58 $167.97
Senior Engineer 15+ $50.50 $158.32
Senior Structural Engineer 15+ $60.00 $188.10
Structural Engineer 5t015 $48.62 $152.42
Senior Hydrologist 15+ $59.10 $185.28
Hydrologist 5t 15 $48.00 $150.48
Project Engineer 10to 15 $42.00 $131.67
Design Engineer 5t10 $35.00 $109.73
[Engineer-In-Training 1t05 $29.00 $90.92
Senior Engineer Tech 15+ $34.00 $106.59
[Engineer Tech , 5t015 $26.00 $81.51
Junior Engineer Tech 1105 $20.00 $62.70
Senior CADD Operator 15+ $28.00 $87.78
CADD Operator 5to0 15 $24.00 $75.24
Junior CADD Operator 1to5 $19.00 $59.57
Admin/Clerical $21.00 $65.84
*This rate was
voluntarily reduced
. ) o by provider since it
INDIRECT COST RATE: 185.00% exceeded the
overhead rate
threshold of 200%.
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4951
ATTACHMENT E- FEE SCHEDULE
LUMP SUM PAYMENT BASIS
SUBPROVIDER NAME: Entech Civil Engineers, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE | BASERATE | CONTRACT RATE

Project Manager 10t0 20 $72.00 $192.52
Quality Manager 10 to 20 $66.00 $176.48
Senior Engineer 15+ $64.00 $171.13
Senior Structural Engineer 15+ $67.00 $179.16
Structural Engineer Sto15 $54.00 $144.39
Senior Hydrologist 15+ $63.00 $168.45
Hydrologist 5to 15 $53.50 $143.05
Project Engineer 10to 15 $52.00 $139.04
Design Engineer 5t010 $40.00 $106.96
[Engineer-In-Training 1105 $33.00 $88.24
Senior Engineer Tech 15+ $40.00 $106.96
Engineer Tech S5t 15 $28.00 $74.87
Junior Engineer Tech 1t05 $23.00 $61.50
Senior CADD Operator 15+ $31.00 b82.89
CADD Operator 5to 15 $25.00 $66.85
Junior CADD Operator 1t05 $23.00 $61.50
Admin/Clerical $24.00 $64.17
INDIRECT COST RATE: 143.08%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

not required.

Alf rates are negotiated rates and are not subject to change or adjustment.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
LUMP SUM PAYMENT BASIS
SUBPROVIDER NAME: Landtech Consultants, Inc.
DIRECT LABOR
. YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASE RATE | CONTRACT RATE
Project Manager 10t0 20 $66.00 $190.51
Quality Manager 10 to 20 $65.00 $187.62
Senior Engineer 15+ $60.00 $173.19
Senior Structural Engineer 15+ $65.00 $187.62
Structural Engineer 5t015 $50.00 $144.33
Senior Hydrologist 15+ $61.00 $176.08
Hydrologist 5t0 15 $50.00 $144.33
Project Engineer 10to 15 $48.00 $138.55
‘ Design Engineer 5t010 $39.00 $112.57
[Engineer-In-Training 1to5 $31.00 $89.48
Senior Engineer Tech 15+ $32.00 $92.37
‘ Engineer Tech 510 15 $25.00 . $72.16
| Junior Engineer Tech 1to5 $18.56 $53.58
Senior CADD Operator 15+ $28.00 $80.82
CADD Operator 5to 15 $22.50 $64.95
Junior CADD Operator 1to5 $19.00 $54.84
Admin/Clerical $20.00 $57.73
INDIRECT COST RATE: 162.41%
PROFIT RATE: 10.0%
Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.
Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.
Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Parsons Brinckerhoff, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABOR/STAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE

Project Manager 10 to 20 $68.00 $189.86
Quality Manager 10 to 20 $60.00 $167.52
Senior Engineer 15+ $58.00 $161.94
Senior Structural Engineer 15+ $64.00 $178.69
Structural Engineer 510 15 $50.00 $139.60
Senior Hydrologist 15+ $60.00 $167.52
Hydrologist 510 15 $50.00 $139.60
Project Engineer 10to 15 $48.00 $134.02
Design Engineer 5t0 10 $40.63 $113.43
Engineer-In-Training 1t05 $32.00 $89.34
Senior Engineer Tech 15+ $37.00 $103.30
[Engineer Tech 5t0 15 $29.75 $83.06
Junior Engineer Tech 1to5 $24.00 $67.01
Senior CADD Operator 15+ $33.00 $92.14
CADD Operator 5to 15 $27.63 $77.14
Junior CADD Operator 1to5 $23.00 $64.22
Admin/Clerical . $22.28 $62.21
INDIRECT COST RATE: 153.82%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.

All rates are negotiated rates and are not subject to change or adjustment.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked
not required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WASs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: L andtech, Inc. dba Landtech Consultants, inc.
SERVICES TO BE PROVIDED UNIT COST

1 - Person Survey Crew (GPS and Robotic Total Stations hour $95.00
included in indirect cost rate. Mileage not included.) )

2 - Person Survey Crew (GPS and Robotic Total Stations

included in indirect cost rate. Mileage not included.) hour $137.00
3 - Person Survey Crew (GPS and Robotic Total Stations

included in indirect cost rate. Mileage not included.) hour $165.00
4 - Person Survey Crew (GPS and Robotic Total Stations

included in indirect cost rate. Mileage not included.) hour $195.00

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.
All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year,
if applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WASs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: Bain Medina Bain, Inc.
SERVICES TO BE PROVIDED UNIT COST

1 - Person Survey Crew (GPS and Robotic Total Stations hour $95.00
included in indirect cost rate. Mileage not included.) ’

2 - Person Survey Crew (GPS and Robotic Total Stations hour $135.00
included in indirect cost rate. Mileage not included.) )

3 - Person Survey Crew (GPS and Robotic Total Stations hour $165.00
included in indirect cost rate. Mileage not included.) )

4 - Person Survey Crew (GPS and Robotic Total Stations hour $195.00
included in indirect cost rate. Mileage not included.) )

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.
All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year,
if applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961
ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: Geotest Engineering, Inc.
SERVICES TO BE PROVIDED TEST CODE UNIT COST
Volumetric Shrinkage ASTM D427 each $67.00
Standard Proctor Test ASTM D698 each $173.00
Modified Proctor Test ASTM D1557 each $180.00
Standard Penetration Test (SPT) ASTM D1586 LF $29.00
California Bearing Ratio (Single Sample without MD Curve) ASTM D1883 test $208.00
Junconfined Compressive Strength (Soil) ASTM D2166 each $44.00
Hydraulic Conductivity Permeability ASTM D2434 each $220.00
One Dimensional Consolidation Properties of Soil ASTM D2435 each $380.00
Unconfined Compressive Strength (Rock) ASTM D2938 each $65.00
[Oirect Shear Test of Soils Under Consolidated Drained Conditions ASTM D3080 set of 3 $500.00
Splitting Tensile of Intact Rock Core ASTM D3967 each $80.00
Water Stand Pipes ASTM D4043 LF $24.00
Calcium Carbonate Content of Soils ASTM D4373 each $50.00
|Hydraulic Conductivity Permeability ASTM D4511 each $225.00
One Dimensional Swell, Methods A & B ASTM D4546 each $100.00
One Dimensional Swell, Method C ASTM D4546 each $225.00
Permeability of Silt and Clays ASTM D5084 each $225.00
Suction Test (Filter Method) ASTM D5298 each $45.00
Casagrande Type Piezometers N/A each $100.00
Casagrande Type Piezometers Installation N/A each $300.00
Miscellaneous Testing N/A each $65.00
Vertical Inclinometer N/A each $400.00
Vertical Inclinometer Installation N/A each $800.00
Vibrating Wire Piezometer N/A each $900.00
Vibrating Wire Piezometer Installation N/A each $1,000.00
Soil Boring with SPT ASTM D1586 LF $25.00
Soil Boring/Rock Coring with TCP { <60 ft.) Tex-132-E LF $33.00
Soil Boring/Rock Coring with TCP { > 60 ft.) Tex-132-E LF $37.00
Soil Boring/Rock Coring without TCP { < 60 ft.) N/A LF $25.00
Soil Boring /Rock Coring without TCP ( > 60 ft.) N/A LF $29.00
Soil Boring without TCP { < 60 ft.): N/A LF
(a) Utlizing Continuous Sampler ASTM D1587 LF $25.00
(b) Shelby Push Tubes Extruded in Field ASTM D1587 LF $26.00
(c) Augering N/A LF $19.00
Soil Boring without TCP ( > 60 ft.): N/A LF
(a) Utlizing Continuous Sampler ASTM D1587 LF $27.00
{b) Shelby Push Tubes Extruded in Field ASTM D1587 LF $29.00
Core/_drill operator/technician and coring equipment used to drill flexable N/A Trip $290.00
land rigid pavment (2-man crew)
(a) 4-in. diameter cores N/A Inch $9.00
{b) 6-in. diameter cores N/A Inch $11.00
(c) 4-in. diameter cores {(greater 6-inch thickness) Inch $11.00
{d) 6-in. diameter cores (greater than 6-inch thickness) Inch $17.00
Drilling Rig Mobilization/De Mobilization
Truck Mounted Rig each $350.00
[Marsh Buggy Mounted Rig each $425.00
Surcharge for Drilling using Marsh Buggy feet $6.00
Steel Manhole Cover for Piezometer each $100.00
3 Man Crew (Drifler, Logger & helper) travel to/from Job site per day hour $160.00
Drifling Standby Time hour $160.00
Traffic Control per TMUTCD
Traffic Signs day $450.00
Crash Truck w/attenuator day $550.00
Certified Flagman hour $35.00
Flashing Arrow Board day $140.00
Traffic Control - Off Duty Police Officer hour $48.00
Dozer for Site Clearing for Soil Boring Access day $1,400.00
Determination of Moisture Content in soils ASTM D2216 test $10.00
Liquid Limit of Solls ASTM D4318 test $29.00
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WAs Used - LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: Geotest Engineering, Inc.
SERVICES TO BE PROVIDED TEST CODE UNIT COST

Plastic Limit of Soils ASTM D4318 test $29.00
Specific Gravity of Sails ASTM D 854 each $55.00
Sieve Analysis ASTM D 422 each $54.00
Sieve Analysis w/Hydrometer ASTM D 422 each $124.00
Percent Passing # 200 sieve ASTM D 1140 each $47.00
Soil Cement Testing Tex-120-€ test $280.00
Soil Lime Testing Tex-121-E test $280.00
Slurry Testing Tex-130-E test $35.00
Unconsolidated Undrained Triaxial Compressive Strength of Soil ASTM D 2850 each $63.00
Consolidated Undrained Trlaxial Compression Test {3 Specimens) set of 3 $1,250.00
Standard Proctor Test, Treated ASTM D 698 set of 3 $200.00
|Modified Proctor Test, Treated ASTM D 1557 set of 3 $210.00
Density of Undisturbed Soil Specimen ASTM D 2166 test $20.00
Bar linear Shrinkage for soils Tex-107-E each $35.00
Pinhole ASTM.D 4647 each $230.00
Crumb ASTM D 6572 each $38.00
Double Hydrometer ASTM D 4221 each $177.00
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: [f unit costs by year are included, unit costs billed should correspond to the fiscal or calendar
year, if applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-61DP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
UNIT COST PAYMENT BASIS
SUBPROVIDER NAME: Parsons Brinckerhoff, Inc.
SERVICES TO BE PROVIDED UNIT COST
SUE (Quality Level C, D)
This unit price includes personnel and equipment for records research, CADD, and mapping. Price LF $0.55
Iper linear foot (including all related services) v .
SUE (Quality Level B- Utility Designating)
This unit price includes personnel and equipment for records research, designating, engineering. L.F. $1.50
Isurveying, CADD, mapping and limited traffic . Price per linear foot (including all related services)
SUE (Quality Level A - Utility Locate, Test Holes)
These unit prices include personnel and equipment for vacuum excavation, engineering, survaying,
CADD, and limited traffic control. These prices refliect that a Quality Level B service has been
Iprovided.
Price per Test Hole:
0.00 feet to 5.00 feet each $1,000.00
Over 5.00 feet to 10.00 feet - each $1,300.00
Over 10.00 feet to 15.00 feet each $1,650.00
Over 15.00 feet to 20.00 feet each $2,200.00
Over 20.00 feet - Change to vertical foot VF $150.00
ISUE Mobilization/Demobilization
These costs are intended to be a one-time expense compensation for mobilizing/demobilizing mile - $4.50
Ipersonne! and equipment portal to portal. Vacuum excavation truck (non-local)
INote When the above unit prices are not utlllzed the following appropriate hourly rates will
apply
ISubsurface Utility Engineering (SUE) Field Services
I interior pipe wall condition video (equipment only)(for small pipe from 12" to 24" in diameter) day $300.00
Interior pipe wall condition video*(equipment only){for pipe larger than 24" in diameter) day $600.00
Ground Penetrating Radar (GPR) (equipment only) hour $45.00
One (1) Designating Person with equipment hour $120.00
Two (2) Designating Person with equipment hour $175.00
Quality Level B 3D Modeling Equipment* Day $600.00

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.
All unit costs are negotiated costs and are not subject to change or adjustment.

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar
year, if applicable, in which the work was done.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work autherization,
is not eligible for payment under that work authorization.
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058

PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Lodging/Hotel - Taxes and Fees day/person $30.00
Lodging/Hotel (Taxes/fees not included) day/person Current'l:aeti iral GSA
Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current;aetde esral GSA
Mileage mile Current State Rate
Rental Car Fuel day $25.00
SUV or ATV Rental (Includes taxes and fees; Insurance
costs will not be reimbursed) day $100.00
Rental Car Fuel _gallon $3.75
Rental Car (Includes taxes and fees; Insurance costs will not day $65.00
be reimbursed) '
Air Travel - In State - Short Notice (Coach) Rd Trip/person $325.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $237.50
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $400.00
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $600.00
Oversize, special handling or extra baggage airline fees (with
advance coordination with TXDOT) each $100.00
Taxi/Cab fare each/person $20.00
Parking day $15.00
Toll Charges each $2.00
Standard Postage letter Current Postal Rate
Certified Letter Return Receipt each Current Postal Rate
Ovemight Mail - letter size each Current Postal Rate
Ovemight Mail - oversized box each $30.00
Materials and Shipping per package $25.00
Courier Services each $30.00
Photocopies B/W (11" X 17") each $0.20
Photocopies BAW (8 1/2" X 11") each $0.10
Photocopies Color (11" X 17%) each $0.75
Photocopies Color (8 1/2" X 11") each $0.40
Digital Ortho Plotting sheet $1.50
Plots (B/W on Bond) per sq. ft. $0.50
Plots (Color on Bond) ~ per sq. ft. $1.50
Plots (Color on Photographic Paper) per sq. ft. $4.00
Color Graphics on Foam Board square foot $4.00
Presentation Boards 30" X 40" Color Mounted each $65.00
Report Printing each $25.00
Report Binding and tabbing each $4.25
Reproduction of CD/DVD each $3.00
CDs each $1.00
4" X 6" Digital Color Print picture $0.25
Tx Parks & Wildlife Data Request Fees each $40.00
Hazardous Materials Database Search per search $300.00
Noise Meter Rental per project $57.50
Enynronmental Field Supplies (lathes, stakes, flagging, spray day $30.00
paint, etc.)
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WAs Used

LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Curator (Drawer & TX Archaeological Research Lab for .
artifacts & report) per project $750.00
Court Reporter page $5.00
Court Reporter (Public Meetings, Hearings & Transcription) day $500.00
Translator (English to Spanish, other language as
appropriate, or Sign Language) hour $100.00
Custodian for Public Involvement hour/custodian $26.00
Sound Technician for Public Involvement event $275.00
Public involvement Facility Rental (estimate) 4 hours $750.00
Public involvement Facility Rentdl (estimate) 8 hours $3,000.00
Public Involvement Facility Rental (estimate) hour $150.00
Public Involvement Facility Rental event $800.00
Audio - Equipment Rental each $150.00
Audio - Visual Equipment Rental event $300.00
Public Notices - Mass Mailing (500 pieces) per mailing $400.00
FEMA FIS (Manual) each $5.00
FEMA FIS Backup Data Request each $300.00
FEMA Map Revision Submittal (CLOMR/LOMR) (Submittal each $8.250.00
Fee Only)
FEMA Model/Floodplain Hardcopy each $250.00
Railroad - Flagger (Service provided by RR) hour $70.00
Railroad - Insurance in addition to STD Minimum Required
(Minimum_coverage of $1 Million required by RR.) each $1,500.00
Railroad - Permit . each $650.00
Railroad - Safety Training (If required - Heavy Rail Safety
Training Certificate, includes classroom training and Per Person $250.00
employee certification card.)
Traffic Control Services, Arrow Boards and Attenuator trucks - da $2 500.00
Large Project (Includes labor, equipment and fuel) Y ' )
Traffic Control Services, Arrow Boards and Attenuator trucks - da $1.800.00
Medium Project (includes labor, equipment and fuel) Y A
Traffic Control Services, Arrow Boards and Attenuator trucks -
Small Project (Includes labor, equipment and fuel) day $1,500.00
Attepuator trucks - (Lane/Shoulder Closure) (includes labor, day $420.00
equipment and fuel)
Attenuator trucks - (No Lane Closure) (Includes labor,
equipment and fuel) day $300.00
Flashing Arrow Board day $120.00
Portable Message Board day $200.00
Law Enforcement/Uniform Officer (including vehicle) hour $65.00
Required Permit Fees (non- railroad) each $79.00
Boat with Motor day $225.00
Fathometer day $90.00
Backhoe Rental day $1,000.00
Engineering—Engineering_IndefDetwWA .doc Page 25 of 27 Attachment E




WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE
OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Map, Tapes, and Supplies each $3.50
Rental Equipment - Gasoline Powered Auger day $60.00
Cellular Telephone & Data Plan each/month $50.50
Wireless Router/Server month $31.00
Laptop Computer/IPad and data plan each/month $46.00
Desktop & Microcomputer w/Plotter-each/month sheet $32.50
GPS Receiver (rates applied to actual time GPS units are in hour $20.00
use)
GPS RTK (rates applied to actual time GPS units are in use) hour $20.00
GPS Static (rates applied to actual time GPS units are in use) hour $20.00
Map Records sheet $2.00
Deed Copies sheet $1.00
Certified Deed Copies sheet $2.50
Historical Aerial Images unit $20.00
Aerial Photographs (1" = 500" scale) each $24.00
Type Il ROW Monument - Excavated/Drilled, rocks, rocky soil.
2-4 inch depth (includes crew time, equipment, materials, each $55.00
rentals, & labor). Brass Marker supplied by TxDOT
Type Il ROW Monument - Poured 2-3 Feet (includes One
Call, crew time, equipment, materials, rentals, labor). Brass each $200.00
Marker supplied by TxDOT
Reprographics per sq. ft. $5.00
Terrestrial I..a.se_r Scanner (rates applied to actual time hour $85.00
scanner unit is in use)
Ground Target (includes paint, panel material, etc.) each $20.00
Ground Penetrating Radar (equipment only) day $150.00
H_ellcop.ter Equipment LiDAR - Project Flight Miles (On project per mile $60.00
flight miles)
Helicopter Egunpment L|DAI_? - Transit Mlles (including turn, per mile $15.00
maneuver miles and local airport to project)
Fllxed Nng Airborne LiDAR - Project Flight Miles (On project per mile $25.00
flight miles)
Fixed Wing Airborne LiDAR - Transit Miles (including turn, .
maneuver miles and local airport to project) per mile $7.00
Aerial _Photography - Airbome GPS/IMU Data Per Project $2.200.00
collection/Processing
:1322; Photography - Project Flight Miles (On project flight Per Mile $20.00
Agrial Photography - Transit'miles (including turn, maneuver Per Mile $7.00
miles and local airport to project)
Photo Lab Service - Black and White Processing (film,
development, scanning) Per Frame $20.00
Photo Lab Service - Color Infrared Processing (film,
development, scanning) Per Frame $25.00
:;or:cr)“hab Service - Color Processing (film, development, Per Frame $25.00
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WAs Used LEGACY CONTRACT NO. 12-6IDP5058
PEOPLESOFT CONTRACT NO. 4961

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST
Photo Lab Service - Digital image processing Per Frame $20.00
Photo Lab Service - Enlargements, Lamination, Mounting per sq. ft. $5.00
Mobilization for Helicopter Airbome LiDAR (includes
Helicopter, Pilot, LIDAR Operator, Fuel and transpotation per project $13,000.00
cost)

Moblization for Fixed Wing Aircraft LIDAR (includes pilot,

aircraft,Lidar Operator,Fuel, and transpotation cost) per project $11,000.00
24-Hour Volume Counts/Direction count $175.00

24-Hour Classification Counts/Direction count $250.00

Tuming Movement Cound (12-Hour Manual) Minor

Intersection count $550.00

Tuming Movement Cound (12-Hour Manual) Major count $1,100.00

Intersection

2-Hour Tuming Movement Count Major intersection count $175.00

(weekday)

2-Hour Tuming Movement Count Minor Intersection count $275.00

(weekend)

2-Hour Turning Movement Count Major Intersection count $200.00

(weekend)

Speed Survey (2-Hour) Survey $400.00

Travel Time Runs (hourly plus mileage) hour $100.00

LiDAR Mobile Mapping Sysytem (includes vehicle Per Day $8,000.00

operator,LiDAR Technican on project and fuel)

Profit not allowed on Other Direct Expenses.

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation,
such as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement.
For items with a maximum cost, actual cost to be billed not to exceed the maximum shown. ltemized receipts must be
maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum - No
documentation required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses.

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit
will be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this
contract including prime provider and subproviders. For Lump Sum - This statement does not apply.
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WAs Used Legacy Contract No. 12-6IDPP5058
PeopleSoft Contract No. 4961

ATTACHMENT G

STATE DOCUMENT AND INFORMATION EXCHANGE
HOUSTON DISTRICT PROCEDURES

House Bill 6 enacted by the 63rd legislature, established uniform procedures for the transmittal of Texas
Department of Transportation (STATE) information to outside parties. This procedure is currently being
successfully used for documenting the transmittal of computer data. The following corollary procedure has
been developed to assure uniform transaction documentation, adequate storage environments, and sufficient
information to enable indexing and shared access of computer media received.

Exchange of project files between the Project Engineer and the Consultant/Contractor may be easily handled
using our FTP server. Instructions for the use of FTP can be found internally at
http://houwwwcn/groups/informationsystems/faqs/FAQframesPage.htm. If FTP can not be used, deliveries of
virus-free CDs containing project files by the Consultant/Contractor are to include a completed MEDIA
INFORMATION FORM (hardcopy sample attached).

Upon final approval and acceptance of the job, the Project Engineer will send all project files and one copy of
the MEDIA INFORMATION FORM (if applicable) to Network Operations in Information Systems for
archiving, indexing, and subsequent retrieval. Information and instructions regarding the archiving of design
projects may be found internally at http://houwwwecnl/groups/informationsystems/fags/FAQframesPage.htm.
The information on archived design projects will be available for use by all STATE employees.

No media will be accepted by a STATE Project Engineer without a properly prepared MEDIA
INFORMATION FORM.

It is the additional responsibility of the Project Engineer to assure all files received from a
Consultant/Contractor meet STATE standards whether via FTP or on CD. To enable a workable procedure that
will benefit all computer users, information on files delivered by CD must also be included as follows:

1. Use the MEDIA INFORMATION FORM to document any existing Consultant/Contractor
prepared, original, computer media in your possession.

2. Review the prepared forms and determine that adequate indexing information is available.
Based solely on the information contained on the form, one should be able to determine the

media contents.

A. If existing media documentation is adequate, forward the media and the completed
requisite form to Network Operations.

B. If existing media documentation is inadequate, review the contents of the media locally
and complete the documentation prior to submitting to Network operations.
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WAs Used Legacy Contract No. 12-61DPP5058
PeopleSoft Contract No. 4961

SPECIAL PROVISIONS
STANDARDS AND REQUIREMENTS

PURPOSE:

The purpose of the following Special Provisions is to identify and define STATE’s Information Systems
requirements and approved procedures to facilitate their use. Recognizing that STATE has a significant
investment in hardware, software, and training of personnel engaged in automated plan preparation, precautions
are required to assure that the products of this contract are compatible with that investment. It is STATE’s
intention that: The Consultant/Contractor shall provide virus-free files and plots generated from those files.
The virus-free files provided, using STATE’s hardware and software, must display as plotted and subsequently
plot as displayed without conversion, translation, or additional manipulation. In as much as the goal of this
contract is to obtain the Consultant/Contractor’s original engineering products, no conversion or translation
expenses incurred by the Consultant/Contractor shall be charged to, or be paid by, STATE.

GENERAL REQUIREMENTS:

Due to the variety of hardware and software available in each section and area office, and to assure the
compatibility of files received and data exchanged, the Project Engineer will indicate all approved media(s) and
data format(s) on the included APPROVED PRODUCTS LIST. The Consultant/Contractor shall provide, using
exclusively the products selected from the APPROVED PRODUCTS LIST, virus-free files and data
conforming to the column spacing and format conventions required by STATE programs unless alternately
directed by the Project Engineer (see attached Column and Spacing Formats section of these Special
Provisions). The Consultant/Contractor shall scan the media for viruses prior to uploading via FTP or
delivering any files to STATE.

It is the Consultant’s/Contractor’s responsibility to solicit any additional information that may be required to
assure that all media, files and data formats are 100 percent compatible with STATE’s information resources.

MICROSTATION GRAPHICS FILES:

The Consultant/Contractor shall be furnished, on the Department’s choice of media listed on the attacﬁed
APPROVED PRODUCTS LIST, the following information:

1. STATE’s File Examples
2. STATE's Plot File Examples
3. CAD File Naming Convention Guideline for the Houston District

MicroStation .DGN file characteristics will be consistent with STATE standards including, but not limited to,
level use, font designations, line weight and color criteria. These characteristics are not to be altered or revised
in any manner without authorization by the District Information Resources Administrator. Should a
compatibility problem arise, it is the responsibility of the Consultant/Contractor to bring the problem to the
attention of the STATE Project Manager who will work with Information Systems personnel and negotiate an
appropriate solution.
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It is the intent of STATE, and this contract, to secure MicroStation .DGN files which have elements of the same
integrity, singularly, and attributes as elements generated by STATE’s CADD system, Bentley’s MicroStation,
as well as, file utilization consistent with STATE standards. (See this project’s Scope of Services for specific
version information.)

Project Design File Criteria

File Descriptions And Terminology: Level use, element location, style, and symbology requirements follow:

Planimetric File: Generally a product of stereo digitized aerial photography. The planimetric contains existing
topographic and geographic features within the limits of the projected contract. The Planimetric serves as a
foundation for referencing and the development of the proposed. Without the Project Engineers written
agreement, this file shall not be modified.

Master Design File, or Schematic Layout: Graphical description of proposed improvements containing
graphic elements representing engineering alignments and proposed features. Categories which can
simultaneously reference identical coordinates of the planimetric include Right Of Way Maps, Roadway
Design, Bridge Design, Traffic Signing, Signals, Striping and Control Plans, and Project Limits Profiles.

SHEET FILE:

Standard sheet format should be appropriate to the category of the Design File it references. The referenced
Design File is to be displayed within a single sheet file and will be terminated by clip referencing to matchlines
contained in the Design File. The sheet file will contain all annotation appropriate to the Design File
application or category being referenced. Typical examples are text, dimensioning, ramp labeling, patterning,
hatching, profile data, etc.

File Requirements

The virus-free media delivered by the Consultant/Contractor shall include documentation of the
following:

l. A Media Directory Listing shall be supplied for this information.

2. The symbology, weight, style and color standards for design elements. (See DGNLIB @
www.dot.state.tx.us/isd/geopak/STATEcadd.htm)

3. Level menu showing level use consistent with STATE standards. (See DGNLIB @
www.dot.state.tx.us/isd/geopak/STATEcadd.htm)

4. Font characteristics and pen tables consistent with STATE standards. (Standards Attached)

5. Completed Consultant/Contractor media index showing name and contact information for computer
systems utilized by the Consultant/Contractor. (Form Attached)

6. CAD File Naming Convention Guidelines for the Houston District. (Standards available internally at
Link: http://houtxdocs/houtxdocs/links.asp?id=HOUSTON004622631)
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MINIMUM MICROSTATION GRAPHIC FILE REQUIREMENTS:

As a minimum requirement, the MicroStation .DGN graphic files shall be comprised of elements defined with
the following graphic entities and attributes.

Required graphic entities:
Line - 2 connected points that form a single entity
Line Strings - a series of connected points that form a single entity
Polygon - a series of connected points that form a closed entity
Circle - the geometric definition of a circle (not a line string)

Arc - a segment of a circle (not a linestring or polygon)

Symbol - a group of graphic entities that form a single entity
Cell - a named, retrievable symbol

Required entity attributes:
Level - a drawing layer that can be selectively turned on or off
Line Weight - a line weight (width)
Line Style - a line symbology (dashed, dot-dash, etc.)
Color - a color code

All plots and graphics media provided as a result of this contract shall become the property of STATE.
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APPROVED PRODUCTS LIST
(STATE: Check the appropriate media.)
Microcomputer and High-End Data Format
Workstation Media Types
_ CD-ROM __ Intel
_ DVD-ROM ___Intel
__USB Memory Stick __Intel .
POSSIBLE SOFTWARE

(STATE: Check the appropriate software.)
(Enter version number in space provided.)

Word Processors Spreadsheet Programs
Microsoft Word v. Microsoft Excel v.
Database Programs Operating System
Microsoft Access v. Microsoft XP v.
CADD Software

Bentley MicroStation v.

Bentley GeoPak v.

Project Engineer’s Printed Name:

Project Engineer’s Signature:
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TEXAS DEPARTMENT OF TRANSPORTATION
MEDIA INFORMATION FORM

FIRM NAME

FIRM CONTACT PHONE NO.

STATE CONTACT

MEDIA OPERATING SYSTEMS

MEDIA FORMAT

LIMITS

ACCOUNT/CONTRACT NO.

CSJ NO. ___HIGHWAY NO.

THE FILES HAVE BEEN SCANNED
FOR VIRUSES AND ARE VIRUS FREE:

(NAME)
(EXAMPLE FOR THE MEDIA LABEL: THE FILES LISTED ON THIS FORM THAT ARE ON
2 OR MORE MEDIA MUST BE LABELED WITH THE CSJ NO. 0999-99-9999 AND
NUMBERING SYSTEM OF 1 OF 2, 2 OF 2.)

MEDIA LABEL OF

- ]
TO BE COMPLETED BY HOUSTON DISTRICT INFORMATION SYSTEMS PERSONNEL

INDEX NUMBER: - DATE RECEIVED:
RECEIVED BY:

DELIVERED BY:

VERIFIED VIRUS FREE: DATE:
SPECIAL INSTRUCTIONS:
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DRAWING INDEX
CSJINO. HIGHWAY NO.
MEDIA LABEL OF ACCOUNT/CONTRACT NO.

DESIGN FILE | DESCRIPTION/STATION LIMITS SIZE | SHEET | REFERENCE
NAME

102ral01.dgn Alignment File
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PLOTTING INFORMATION
CSJINO. HIGHWAY NO.
MEDIA LABEL OF ACCOUNT/CONTRACT NO.

PLOTTING INSTRUCTIONS:

COLOR TABLES

PEN TABLES

CELL LIBRARIES

PLAN SHEETS (DGN.FILES)

PARCEL SKETCHES (DGN FILES WITH DIFFERENT DESC)

EXAMPLE DOCUMENTATION

AVAILABLE AT YOUR REQUEST

Cell Library

Plotting Pen Tables

Menus

Seed Files
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CONSULTANTS STANDARDS MEDIA DOCUMENTATION

This Media contains standard MicroStation cell libraries, plotting pen tables, menus, and seed files used by the
Houston District of the Texas Department of Transportation and is provided to Consultant Contracting Projects.

DRAFTING STANDARDS AND GRAPHIC SEED FILES:

http://www.dot.state.tx.us/isd/geopak/STATEcadd.htm

CELL LIBRARIES:

FILE NAME DESCRIPTION

e_sheet.cel Standard Sheets for English Projects Cell Library
advplan.cel Advanced Planning Cell Library

gdb1000.cel - Houston District Standard Cell Library
schplan.cel Schematic Planning cell Library

sign.cel Sign Cell Library
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WORKSTATION COLOR TABLES:

FILE NAME DESCRIPTION

32color.ctb 16 Colors Color Table

v256color.ctb 256 Colors Color Table (Houston District Standard)
schplot.ctb Advance Planning Color Table

FONT LIBRARY:

FILE NAME DESCRIPTION

STATE.rsc Standard Font Library

GRAPHIC SAMPLE FILES:

FILE NAME DESCRIPTION

192gt01.dgn Sample Houston District Title Sheet

192pp06.dgn Major Freeway Section (portion of State Highway 6)
192pp01.dgn Non-freeway Section (portion of State Highway 6)
dist12.dgn Reference file for 192gt01.dgn

d12ant.dgn Reference file for 192gt01.dgn

192r2d01.dgn
192ral01.dgn

192rg01.dgn

Reference file for 192gt01.dgn, 192pp06.dgn, and 192pp01.dgn
Reference file for 102gt01.dgn, ,192pp06.dgn and 192pp0°.dgn

Reference file for 192gt01.dgn, and 192pp01.dgn
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Planimetric / DTM

File Level Menu . . = . .

Level

Photogrammetry Feature DT™M Microstation V8 Name
Control _
Horizontal Control, Principal Point no |[p control ground ctrl 1 :
Road f
Paved Road , Curb yes |p road paved, curb 2
Dirt Road yes |[p road dirt 3
Guard Rails no |p_road guard rail 4
Guard Fences no |p road guard fence 5
Guard Posts no |p road guard post 7
Concrete Barrier no |p road conc barrier 6 2
Paint Stripe Solid and Dashed yes |p road paint stripe 62 E
Bridge End yes |p road bridge end 9 :
Cattle Guard no |p road cattle guard 16 !
Overhead Sign no |p road overhead sign 7
General Road Feature no |p road general feature 7
Railroad
Railroad Track RR Controls no |[p railroad rr control 10
Drainage
Concrete Dam yes |p drainage conc dam 27
Concrete Drain yes |p drainage conc drain 28
Earthen Dam yes |p drainage earthen dam 26
Riprap yes |p drainage riprap 8
Culvert yes |p drainage culvert 9
Inlet yes |p drainage inlet 9
Water yes drainage water 25
Marsh yes |p drainage marsh 24
Structure
Building no |p structure building 11
Ruin : no |p structure ruins 12
Sidewalk no |p structure sidewalk 13
Slab no |p structure slab 14
Porch, Deck no |p structure porch 15
Stairs, Steps no |p structure stairs 16
Fence, Gate, Post no |p structure fence 17
Retaining Wall no |p structure ret wall 18
Wall no |p structure wall 18
Cemetery no |p structure cemetery 23
Billboard no |p structure billboard 21
Sign, Sign Pole, Sign Post no |p structure sign 21
Antenna, Cellular Tower, Satellite Dish |no |p structure antenna 20
Windmill no |p structure windmill 23
Flag Pole no |p structure flag pole 20
Pipes no |p structure pipe 23 :
Tank no |p structure tank 23 I
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Area Under Construction no |p structure constr area 12
General, AC Unit,Goal Large,Small no |p_structure general 23
Circle

Unidentified Feature no [p structure unidentified 23
Utility

Fire Hydrant no |p utility fire hydrant 20
Manhole no |p utility manhole 20
Marker, Meter, Valve no |p utility marker 20
Transmission Tower, transmission Line [no [p utility trans tower 20
Pipeline no |p utitlity pipeline 22
General, Pole,Pole LP, TFP, LP

Traffic Light, Gas Light no |p utility general pole 20
Vegetation

Woods no |p veg woods 29
Tree no |p vegtree 29
Tree Farm no |p veg tree farm 30
Tree Orchard no |p veg tree orchard 29
Palm no |p vegpalm 29
 Digital Terrain Model (DTM)

Breakline yes |p dtm breakline 40
General Breakline yes |p dtm general breakline 53
Retaining Wall Breakline yes |p dtm retaining wall 48
Sidewalk Breakline yes |p dtm sidewalk 43
Mass Points yes |p dtm mass points 38
Water Obscured yes |p dtm water obscured 45
Obscured Area yes dtm obscured area 41
Pit and Fill Area yes |p dtm pit or fill area 24
Stock Pile yes |p dtm stock pile 19
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ATTACHMENT H-SG

Historically Underutilized Business
for State Funded Professional or Technical Services Contracts
HUB Goal Assigned-State of Texas Subcontracting Plan Required

POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in

the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and

subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and

administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to

assist in the development of firms that can compete successfully in the market place outside the HUB program.

Consequently, the HUB requirements of the Department’s HUB Program apply to this contract as follows:

(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal
for this contract.

a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or
sex in the award and performance of contracts.

b. When submitting the contract for execution by the Department, the Provider must complete and furnish
Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s)
containing the original signatures of the Provider and HUB(s) that were indicated in the original
submitted State of Texas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department.
Exhibit H-2 will be required to be completed and attach with each work authorization number that is
submitted for execution, if the HUB will be performing work. If non-HUB subprovider is performing
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the
purpose of hindering a HUB’s performance under the contract. Any substitutions or changes to the HSP,
in addition to any changes to the original contract award, shall be subject to prior written approval by the
Department. If there are any changes to the subproviders during the contract term, the Provider must
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result
in a letter of reprimand; in termination of the contract by the Department; in a deduction from money due
or to become due to the Provider, not as a penalty but as damages to the Department’s HUB Program; or
such other remedy or remedies as the Department deems appropriate.

DEFINITIONS.

a. “Department” means the Texas Department of Transportation (TxDOT).

b. “Contract” is the agreement between the Texas Department of Transportation and a Provider.

c. “Provider” is any individual or company that provides professional or technical services.

d. “Joint Venture” means an association of two or more businesses to carry out a single business enterprise for
profit which combines their property, capital, efforts, skills and knowledge.

e. “Historically Underutilized Business (HUB)” means any business so certified by the Texas Facilities
Commission.

PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the work to

be performed under this contract is _23.7% of the contract amount.

PROVIDER’S RESPONSIBILITIES. A Provider (HUB or non-HUB) must perform a minimum of 30% of

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP

Good Faith Effort Requirements.

a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the
following and other efforts made as a “Good Faith Effort” to obtain HUB participation.
(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus

media concerning subcontracting opportunities.
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(2) Whether the prime provided written notice to at least three (3) qualified HUBs allowing sufficient time
for HUBs to participate effectively.

(3) Whether the prime documented reasons for rejection or met with the rejected HUB to discuss the
rejection.

(4) Whether the prime provided qualified HUBs with adequate information about bonding, insurance, the
plans, the specifications, scope of work and requirements of the contract.

(5) Whether the prime negotiated in good faith with qualified HUBs, not rejecting qualified HUBs who are
also the lowest responsive bidder.

(6) Whether the prime used the services of available minority and women community organizations,
contractor’s groups, local, state, and federal business assistance offices, and other organizations that
provide support services to HUBs.

NOTE: The Provider must not cause or allow subproviders to bid their services.

5)

6)

b. The preceding information shall be submitted directly to the Chair of the Consultant Selection Team
responsible for the contract.

¢. The Provider shall make all reasonable efforts to honor commitments to HUB subproviders named in the
original HSP in Section 8. Where the Provider terminates or removes a HUB subprovider named in the
initial commitment, the Provider must demonstrate on a case-by-case basis to the satisfaction of the
Department that the originally designated HUB was not able or willing to perform. The term “unable”
includes, but is not limited to, a firm that does not have the resources and expertise to finish the work and/or
a firm that substantially increases the time to complete the project.

d. The Provider shall make all reasonable efforts to replace a HUB subprovider that is unable or unwilling to
perform successfully with another HUB and must meet the HSP Good Faith Effort Requirements. Any
substitution of HUBs shall be subject to prior written approval by the Department. The Department will
request a statement from the firm being replaced concerning its replacement prior to approving the
substitution. If there are any changes to the subproviders during the contract term, the Provider must furnish
a Revised Exhibit H-1 showing the revised commitment of all subproviders.

e. The Provider shall designate a HUB liaison officer who will administer the Provider’s HUB program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with HUBs.

ELIGIBILITY OF HUBs.

a. The Texas Facilities Commission (TFC) certifies the eligibility of HUBs.

b. The TFC maintains a directory of certified HUBs. The HUB Directory is available through the Department’s
Business Opportunity Programs Office and through the Internet at the TFC’s Website
(http://www tfc.state.tx.us/divisions/commissionadmin/prog/HUB).

c. Only HUB firms certified and identified in specific categories and classes at the time the contract is signed or
at the time the commitments are submitted are eligible to be used in the information furnished by the
Provider as required under Section 2.c. above.

d. If during the course of the contract it becomes necessary to substitute another HUB firm for a firm named in
the information submitted by the Provider as required by Section 2.c. above, then only certified HUBs will
be considered eligible as a substituted firm. The Provider’s written request for substitutions of HUB
subproviders shall be accompanied by a detailed explanation, which should substantiate the need for a
substitution. The Department will verify the explanation with the HUB firm being replaced before giving
approval of the substitution. If there are any changes to the subproviders during the contract term, the
Provider must furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

e. The 73rd Legislature passed Texas Civil Statutes, Article 6011, relative to contracts between governmental
entities and certain disadvantaged businesses. The Statute provides for civil penalties for persons who
falsely claim disadvantaged business status and for the general contractor who knowingly contracts with a
person claiming to be a disadvantaged business.

DETERMINATION OF HUB PARTICIPATION.

A firm must be an eligible HUB and perform a professional or technical function relating to the project. Proof of

payment, such as copies of canceled checks, properly identifying the Department’s contract number or project

number may be required to substantiate the payment, as deemed necessary by the Department. A HUB
subprovider, with prior written approval from the Department, may subcontract 70% of a contract as long as the
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HUB subprovider performs a commercially useful function. All subcontracts shall include the provisions
required in the subcontract and shall be approved as to form, in writing, by the Department prior to work being
performed under the subcontract. A HUB performs a commercially useful function when it is responsible for a
distinct element of the work of a contract; and actually manages, supervises, and controls the materials,
equipment, employees, and all other business obligations attendant to the satisfactory completion of contracted
work. If the subcontractor uses an employee leasing firm for the purpose of providing salary and benefit
administration, the employees must in all other respects be supervised and perform on the job as if they were
employees of the subcontractor.

COMPLIANCE OF PROVIDER.

To ensure that HUB requirements of this contract are complied with, the Department will monitor the Provider’s
efforts to involve HUBs during the performance of this contract. This will be accomplished by a review of the
monthly State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6)
submitted to the Business Opportunity Programs Office by the Provider indicating his/her progress in achieving
the HUB contract goal, and by compliance reviews conducted by the Department. The State of Texas HUB
Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6) must be submitted at a
minimum monthly to the Business Opportunity Programs Office, in addition to with each invoice to the
appropriate agency contact.

The Provider shall receive credit toward the HUB goal based on actual payments to the HUB subproviders with

the following exceptions and only if the arrangement is consistent with standard industry practice.

(1) Payments to brokers or firms with a brokering type operation will be credited only for the amount of the
commission;

(2) Payments to a joint venture will not be credited unless all partners in the joint venture are HUBs;

(3) Payments to a HUB subprovider who has subcontracted a portion of the work required under the subcontract
will not be credited unless the HUB performs a commercially useful function;

(4) Payments to a HUB will not be credited if the firm does not provide the goods or perform the services paid
for;

(5) Payments made to a HUB that cannot be linked by an invoice or canceled check to the contract under which
credit is claimed will not be credited.

A Provider must not withhold or reduce payments to any HUB without a reason that is accepted as standard

industry practice. A HUB prime or subprovider must comply with the terms of the contract or subcontract.

Work products, services, and commodities must meet contract specifications whether performed by a prime or

subprovider.

A Provider’s failure to meet the HUB goal and failure to demonstrate to the Department’s satisfaction sufficient
“Good Faith Effort” on his/her part to obtain HUB participation shall constitute a breach of contract. In such a
case, the Department reserves the right to issue a letter of reprimand; to deduct the amount of HUB goal not
accomplished by HUBs from the money due or to become due the Provider, not as a penalty but as damages to
the Department’s HUB program,; or such other remedy or remedies as the Department deems appropriate.

RECORDS AND REPORTS.

a. After submission of the initial commitment (Exhibit H-1), required by Section 2.c. of this attachment, the
Provider shall submit State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Report (Exhibit H-6) at a minimum monthly, after contract work begins, on subcontracting involvement.
One copy of the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) is to be sent to the Business Opportunity Programs Office of the Department monthly. In
addition, the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) must be submitted with the Provider’s invoice. All payments made to subproviders are to be
reported. These State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Reports are required monthly even during months when no payments to subproviders have been
made. The State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report will be
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required until all work on the contract has been completed. The Department may verify the amounts being
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs on a random basis.

Subproviders should be identified on the State of Texas HUB Subcontracting Plan Prime Contractor Progress-

Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing
period, cumulative payment amount and percentage of the total contract amount.

All such records must be retained for a period of seven years following final payment, or until an
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at
reasonable times and places for inspection by authorized representatives of the Department and other
agencies.

Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the

Department with the Provider’s final invoice.
12/06
HUBATT
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Contract #:_12-6IDP5058

Prime Provider:

EXHIBIT H-1

Texas Department of Transportation

Subprovider Monitoring System
Commitment Worksheet

Assigned Goal: 23.7%
IDCUS, Inc.

Prime Provider Info: DBE__ HUB X Both

VendorID #: 11418881964

(First 11 Digits Only)

DBE/HUB Expiration Date:

Federally Funded
Total Contract Amount:

Legacy Contract No. 12-6IDP5058

PeopleSoft Contract No. 4961

State Funded _X_
$5.000,000.00

5/23/2016

If no subproviders are used on this contract, please indicate by placing “N/A” on the 1 line under Subproviders.

Subprovider(s)
(List All)

Type
of Work

Vendor ID #
(First 11 Digits Only)

D=DBE
H=HUB

$ Amount or

% of Work *

Expiration
Date

AECOM Technical Services,
Inc.

Major Bridge Design,
Minor Bridge Design
Support

19526619226

8%

Parsons Brinckerhoff, Inc.

Minor/Major Bridge
Design, ITS,
Hydrologic Studies,
Complex Hydraulic
Design, SUE

11115315696

13%

Geotest Engineering, Inc.

Geotechnical
Services

17420489209

06/30/2016

0,
06/30/2018 3%

Entech Civil Engineers, Inc.

Illumination,
Roadway/Highway
Design Support,
Drainage Support

14604911694

09/30/2016
05/29/2019

O =0

7%

Landtech, Inc. dba Landtech
Consultants, Inc.

Traffic Engineering,
Signalization,
Hydraulic Design
Support, ROW
Mapping, Surveying

17604210165

11/30/2015

06/26/2016 15%

T O

Bain Medina Bain, Inc.

Control for Aerial
Mapping, State Land
Surveying, Bridge
Support

17413254073

H 07/22/2018 3%

RODS Aerial Mapping, LLC

Aerial Mapping

18707339398

1%

Subprovider(s) Contract or % of Work* Totals

50%

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider.
Total DBE or HUB Commitment Dollars §$

Total DBE or HUB Commitment Percentages of Contract

28%

(Commitment Dollars and Percentages are for Subproviders only)
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EXHIBIT H-2
Texas Department of Transportation
Subprovider Monitoring System Commitment Agreement
This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is

required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are

used, indicate with “N/A” on this line: and attach with the work authorization or supplemental work authorization.
Contract #: Assigned Goal: % Prime Provider:
Work Authorization (WA)#: WA Amount: Date:
Supplemental Work Authorization (SWA) #: to WA #: SWA Amount:
Revised WA Amount:
Description of Work Dollar Amount
(List by category of work or task description. Attach additional pages, if (For each category of work or task description
necessary.) shown.)
Total Commitment Amount (Including all additional pages.) $
the total commitment amount must alwazs be on the same page.
Provider Name:
Name:
Address: (Please Print)
Phone # & Fax #: Title:
Email:
Signature Date
DBE/HUB Sub Provider
Name:
Subprovider Name: (Please Print)
VID Number: Title:
Address:
Phone # & Fax #: Signature Date
Email:
Second Tier Sub Provider N
ame:
Subprovider Name: (Please Print)
VID Number: Title:
Address:
Phone #& Fax #: Signature Date
Email:

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the

owner’s Social Security or their Federal Employee Identification Number (if incorporated).
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EXHIBIT H4

Texas Department of Transportation
Subprovider Monitoring System
Final Report

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted.

DBE Goal: % OR HUB Goal: %

Total Contract Amount: $ Total Contract Amount: $

Contract Number:

Vendor ID # Subprovider Total $ Amt Paid to Date

TOTAL

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above.

By: Prime Provider

Per: Signature
Subscribed and sworn to before me, this day of ,20

Notary Public County

My Commission expires:

12/06 DBE-H4.A
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WAs Used Legacy Contract No. 12-6IDP5054
PeopleSoft Contract No. 4961

HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report

This form musi bz completed and subfnitied io the coniraciing agency each moath io docuimient compliance with your HSP.

Contract/Requisition Number: Date of Award: Object Code:
(mmadlyyyy) {Agency Ues Oniy}
Contracting Agency/University Name:
Contractor (Company) Name: State of Texas VID#
Point of Contact: Phone #
Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: $ -

Report HUB and Non-HUB subcontractor information

*Texas

Certified Total Contract § Total $ Amount Paid Total Contract §

Subcontractor's VIDor HUB |  HUB? Amount from HSP [ This Reporting Period to] Amount Paid to Date |  Object Code
Subcontractor’s Name Certificate Number (Yes or No)| with Subcontractor Subcontractor to Subcontractor {Agency Usa Only)

wloan|jloa|low vkl okl ool Al A AN
I I A A A A R A A A R A K R Rl Rl Rl Rl R R R Rl Rl Rl R Rl ol R X Rl Rl

el |ov|vjns|alno il Il |

Signature: Title: Date:

“Note: Prime contractors can verify subcontractor HUB certification status on-line at http /mwww2.tbpc.state.tx.us/cmbl/embihub.html HSP-PAR Rev, 905
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